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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT 
KAREN TECHNICAL TRAINING INSTITUTE OF THE 
DEAF  
 
Issued by: - 
Quantities and Contracts Section 
State Department of Public Works 
P.O. Box 30743-00100 
Nairobi. 
 
The contract for the above-mentioned works entered into this ………... day of ………. 2020 by the 
undersigned refers to these Bills of Quantities and the Ministry of Works General Specification dated 
March, 1976 (together with any amendments issued thereto) shall be read and construed as part of 
the said contract. 
 
……………………………… ……………………………………… 
CONTRACTOR THE PRINCIPAL, 

KAREN TECHNICAL TRAINING 
INSTITUTE OF THE DEAF  
 

 
 
Date…………………………… 

 
Date…………………………… 

  
SPECIAL NOTES 
The Contractor is required to check the numbers of the pages of these Bills of Quantities and should 
he find any missing or in duplicate or figures indistinct he must inform the Principal Secretary, State 
Department of Public Works, Ngong Road, Nairobi at once and have the same rectified. 
 
Should the Contractor be in doubt about the precise meaning of any item or figure for any reason 
whatsoever, he must inform the Principal Secretary, Stated Department of Public Works, Ngong 
Road, Head Office in order that the correct meaning may be decided before the date for submission 
of tenders. 
 
No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due to 
mistakes in the Specifications which should have been rectified in the manner described above. 
 
 
 
SIGNATURE PAGE AND NOTE 
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SECTION I  
INVITATION FOR TENDER 

 
TENDER NAME:  PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN 
TECHNICAL TRAINING INSTITUTE OF THE DEAF 
 

W.P ITEM NO…………………………….. 
 
TENDER NO.  ……………………………… 

 
1) KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF invites sealed tenders 

from eligible and competent contractors for PROPOSED CONSTRUCTION OF 4NO. 
CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF 

2) Interested contractors must be registered in category NCA 8, NCA 7 or NCA 6 and appear in 
the current Building Contractors register.  

 
3) A complete set of Tender Documents may be obtained by interested candidates at no cost from 

www.msea.go.ke / www.mseauthority.go.ke or visit public procurement information portal: 
https://tenders.go.ke, free of charge. or paying cash of Kshs 1000 to the accounts office Karen 
Technical Training Institute of The Deaf In Kenya between 9.00AM and 4.00pm at Karen 
Technical Training Institute of The Deaf 

 
4) Prices quoted should be net inclusive of all taxes, must be in Kenya Shillings and should 

remain valid for 120 days.  

 
5) Completed tender documents are to be enclosed in plain sealed envelopes, marked with the 

tender number and name and be deposited in the Tender Box located at Karen Technical 
Training Institute of The Deaf or be addressed to 

THE PRINCIPAL, 
KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF  

 P.O. BOX 24785 – 00502 
NAIROBI 

 
so as to be received on or before ………………………………………… 
 
 

6) Tenders will be opened immediately thereafter in the presence of the tenderers representatives 
who choose to attend the opening at the 
………………………………………………………………………………………… 

7) Mandatory Site visit on    ……………………………………….., attendance certificate will be 
signed by all representatives. All prospective Tenderers shall assemble at the 
……………………………………………… by ………………………… a.m.  Tenders who 
fail to attend the mandatory pre-tender Meeting shall be considered non-responsive. 
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INSTRUCTIONS TO TENDERERS. 
 
 
1. General/Eligibility/Qualifications/Joint venture/Cost of  tendering 
 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders 
for Works Contract as described in the tender documents. The successful tenderer will 
be expected to complete the Works by the Intended Completion Date specified in the 
tender documents. 

 
1.2 All tenderers shall provide the Qualification Information, a statement that the tenderer 

(including all members of a joint venture and subcontractors) is not associated, or has 
not been associated in the past, directly or indirectly, with the Consultant or any other 
entity that has prepared the design, specifications, and other documents for the project 
or being proposed as Project Manager for the Contract.  A firm that has been engaged 
by the Employer to provide consulting services for the preparation or supervision of 
the Works, and any of its affiliates, shall not be eligible to tender. 

 
1.3 All tenderers shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 
drawings and charts, as necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been undertaken, only 

tenders from pre-qualified tenderers will be considered for award of Contract.  These 
qualified tenderers should submit with their tenders any information updating their 
original pre-qualification applications or, alternatively, confirm in their tenders that 
the originally submitted pre-qualification information remains essentially correct as of 
the date of tender submission. 

 
1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall 

include the following information and documents with their tenders , unless otherwise 
stated: 

 
(a) copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 
signatory of the tender to commit the tenderer: 

 
(b) total monetary value of construction work performed for each of the last five 

years: 
 

(c) experience in works of a similar nature and size for each of the last five years, 
and details of work under way or contractually committed; and names and 
addresses of clients who may be contacted for further information on these 
contracts; 

 
 

(d) major items of construction equipment proposed to carry out the Contract and 
an undertaking that they will be available for the Contract. 
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(e) qualifications and experience of key site management and technical personnel 
proposed for the Contract and an undertaking that they shall be available for 
the Contract. 

 
(f) reports on the financial standing of the tenderer, such as profit and loss 

statements and auditor’s reports for the past five years; 
 

(g) evidence of adequacy of working capital for this Contract (access to line(s) of 
credit and availability of other financial resources); 

 
(h) authority to seek references from the tenderer’s bankers; 

 
(i) information regarding any litigation, current or during the last five years, in 

which the tenderer is involved, the parties concerned and disputed amount; 
and 

 
(j) proposals for subcontracting components of the Works amounting to more 

than 10 percent of the Contract Price. 
 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall comply 
with the following requirements, unless otherwise stated: 

 
(a)      the tender shall include all the information listed in clause 1.5 above for each 

joint venture partner; 
 
(b)  the tender shall be signed so as to be legally binding on all partners; 

 
(c)   all partners shall be jointly and severally liable for the execution of 

the Contract in accordance with the Contract terms; 
 

(d)      one of the partners will be nominated as being in  
charge, authorized to incur liabilities, and receive instructions for and  on 
behalf of all partners of the joint venture; and 

 
(e)     the execution of the entire Contract, including  

payment, shall be done exclusively with the partner in charge. 
 
 

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum 
qualifying criteria; 

 
(a) annual volume of construction work of at least 2.5 times the estimated annual 

cashflow for the Contract; 
 

(b) experience as main contractor in the construction of at least two works of a nature 
and complexity equivalent to the Works over the last 10 years (to comply with this 
requirement, works cited should be at least 70 percent complete); 
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(c) proposals for the timely acquisition (own, lease, hire, etc.) of the essential 
equipment listed as required for the Works; 

 
(d) a Contract manager with at least five years’ experience in works of an equivalent 

nature and volume, including no less than three years as Manager; and 
 

(e) liquid assets and/or credit facilities, net of other contractual commitments and 
exclusive of any advance payments which may be made under the Contract, of no 
less than 4 months of the estimated payment flow under this Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added  together to 

determine the tenderer’s compliance with the minimum qualifying criteria of clause 
1.7 (a) and (e); however, for a joint venture to qualify, each of its partners must meet 
at least 25 percent of minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, 
and the partner in charge at least 40 percent of those minimum criteria.  Failure to 
comply with this requirement will result in rejection of the joint venture’s tender.  
Subcontractors’ experience and resources will not be taken into account in 
determining the tenderer’s compliance with the qualifying criteria, unless otherwise 
stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a partner in a 

joint venture.  A tenderer who submits or participates in more than one tender (other 
than as a subcontractor or in cases of alternatives that have been permitted or 
requested) will cause all the proposals with the tenderer’s participation to be 
disqualified. 

 
1.10 The tenderer shall bear all costs associated with the preparation and submission of his 

tender, and the Employer will in no case be responsible or liable for those costs. 
 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and 
examine the Site of the Works and its surroundings, and obtain all information that 
may be necessary for preparing the tender and entering into a contract for construction 
of the Works.  The costs of visiting the Site shall be at the tenderer’s own expense.  

 
1.12 The procuring entity’s employees, committee members, board members and their 

relative (spouse and children) are not eligible to participate in the tender. 
 

1.13 The price to be changed for the tender document shall not exceed Kshs.5,000/= 
 

1.14 The procuring entity shall allow the tenderer to review the tender document free of 
charge before purchase. 

 
 
2. Tender Documents 
 

2.1 The complete set of tender documents comprises the documents listed below and any 
addenda issued in accordance with Clause 2.4. 

 
(a) These Instructions to Tenderers 
(b) Form of Tender and Qualification Information 
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(c) Conditions of Contract 
(d) Appendix to Conditions of Contract 
(e) Specifications 
(f) Drawings 
(g) Bills of Quantities 
(h) Forms of Securities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications in 

the tender documents.  Failure to furnish all information required by the tender 
documents, or submission of a tender not substantially responsive to the tendering 
documents in every respect will be at the tenderer’s risk and may result in rejection of 
his tender. 

 
2.3 A prospective tenderer making an inquiry relating to the tender documents may notify 

the Employer in writing or by cable, telex or facsimile at the address indicated in the 
letter of invitation to tender.  The Employer will only respond to requests for 
clarification received earlier than seven days prior to the deadline for submission of 
tenders.  Copies of the Employer’s response will be forwarded to all persons issued 
with tendering documents, including a description of the inquiry, but without 
identifying its source. 

 
2.4 Before the deadline for submission of tenders, the Employer may modify the 

tendering documents by issuing addenda.  Any addendum thus issued shall be part of 
the tendering documents and shall be communicated in writing or by cable, telex or 
facsimile to all tenderers.  Prospective tenderers shall acknowledge receipt of each 
addendum in writing to the Employer. 

2.5 To give prospective tenderers reasonable time in which to take an addendum into 
account in preparing their tenders, the Employer shall extend, as necessary, the 
deadline for submission of tenders, in accordance with Clause 4.2 here below. 

 
 
3. Preparation of Tenders 
 

3.1 All documents relating to the tender and any correspondence shall be in English 
language. 

 
3.2 The tender submitted by the tenderer shall comprise the following: 

 
 

(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract, 
Appendix to Conditions of Contract and Specifications; 

 
(b) Tender Security. 

 
(c) Priced Bill of Quantities ; 

 
(d) Qualification Information Form and Documents; 

 
(e) Alternative offers where invited; and 
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(f) Any other materials required to be completed and submitted by the tenderers. 
 

3.3 The tenderer shall fill in rates and prices for all items of the Works described in the 
Bill of Quantities.  Items for which no rate or price is entered by the tenderer will not 
be paid for when executed and shall be deemed covered by the other rates and prices 
in the Bill of Quantities.  All duties, taxes, and other levies payable by the Contractor 
under the Contract, or for any other cause relevant to the Contract, as of 30 days prior 
to the deadline for submission of tenders, shall be included in the tender price 
submitted by the tenderer. 

 
3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment during 

the performance of the Contract if provided for in the Appendix to Conditions of 
Contract and provisions made in the Conditions of Contract. 

 
3.5 The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of sixty (60) days from the date of submission.  

However in exceptional circumstances, the Employer may request that the tenderers 
extend the period of validity for a specified additional period.  The request and the 
tenderers’ responses shall be made in writing.  A tenderer may refuse the request 
without forfeiting the Tender Security.  A tenderer agreeing to the request will not be 
required or permitted to otherwise modify the tender, but will be required to extend 
the validity of Tender Security for the period of the extension, and in compliance with 
Clause 3.7 - 3.11 in all respects. 

 
3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the amount and 

form specified in the appendix to invitation to tenderers.  This shall be in the amount 
not exceeding 2 percent of the tender price 

 
3.8 The format of the Tender Security should be in accordance with the form of Tender 

Security included in Section G - Standard forms or any other form acceptable to the 
Employer. Tender Security shall be valid for 30 days beyond the validity of the 
tender. 

 
3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected.  The 

Tender Security of a joint venture must define as “Tenderer” all joint venture partners 
and list them in the following manner:  a joint venture consisting 
of”…………”,”…………”,and “…………”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days of the 

end of the tender validity period specified in Clause 3.6. 
 
 
 

3.11 The Tender Security of the successful tenderer will be discharged when the tenderer 
has signed the Contract Agreement and furnished the required Performance Security. 

 
3.12 The Tender Security may be forfeited 
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(a) if the tenderer withdraws the tender after tender opening during the period of 
tender validity; 

 
(b) if the tenderer does not accept the correction of the tender price, pursuant to 

Clause 5.7; 
 

(c) in the case of a successful tenderer, if the tenderer fails within the specified 
time limit to 

 
(i) sign the Agreement, or 

 
(ii) furnish the required Performance Security.  

 
3.13 Tenderers shall submit offers that comply with the requirements of the tendering 

documents, including the basic technical design as indicated in the Drawings and 
Specifications.  Alternatives will not be considered, unless specifically allowed in the 
invitation to tender.  If so allowed, tenderers wishing to offer technical alternatives to 
the requirements of the tendering documents must also submit a tender that complies 
with the requirements of the tendering documents, including the basic technical 
design as indicated in the Drawings and Specifications.  In addition to submitting the 
basic tender, the tenderer shall provide all information necessary for a complete 
evaluation of the alternative, including design calculations, technical specifications, 
breakdown of prices, proposed construction methods and other relevant details.  Only 
the technical alternatives, if any, of  
the lowest evaluated tender conforming to the basic technical requirements shall be 
considered. 

 
3.14 The tenderer shall prepare one original of the documents comprising the tender 

documents as described in Clause 3.2 of these Instructions to Tenderers, bound with 
the volume containing the Form of Tender,  
and clearly marked “ORIGINAL”.  In addition, the tenderer shall submit copies of the 
tender, in the number specified in the invitation to tender, and clearly marked as 
“COPIES”.  In the event of discrepancy between them, the original shall prevail. 

 
3.15 The original and all copies of the tender shall be typed or written in indelible ink and 

shall be signed by a person or persons duly authorized to sign on behalf of the 
tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be.  All pages of the 
tender where alterations or additions have been made shall be initialled by the person 
or persons signing the tender. 

3.16 Clarification of tenders shall be requested by the tenderer to be received by the 
procuring entity not later than 7 days prior to the deadline for submission of tenders. 

 
 
 
 

3.17 The procuring entity shall reply to any clarifications sought by the tenderer within 3 
days of receiving the request to enable the tenderer to make timely submission of its 
tender. 

 
3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender price. 



12 
 

 
4. Submission of Tenders 
 

4.1 The tenderer shall seal the original and all copies of the tender in two inner envelopes 
and one outer envelope, duly marking the inner envelopes as “ORIGINAL” and 
“COPIES” as appropriate.  The inner and outer envelopes shall: 
(a) be addressed to the Employer at the address provided in the invitation to 

tender; 
 

(b) bear the name and identification number of the Contract as defined in the 
invitation to tender; and 

 
(c) provide a warning not to open before the specified time and date for tender 

opening. 
 
 

4.2 Tenders shall be delivered to the Employer at the address specified above not later 
than the time and date specified in the invitation to tender.  However, the Employer 
may extend the deadline for submission of tenders by issuing an amendment in 
accordance with Sub-Clause 2.5 in which case all rights and obligations of the 
Employer and the tenderers previously subject to the original deadline will then be 
subject to the new deadline. 

 
4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to the 

tenderer un-opened. 
 

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before 
the deadline prescribed in clause 4.2.  Each tenderer’s modification or withdrawal 
notice shall be prepared, sealed, marked,  
and delivered in accordance with clause 3.13 and 4.1, with the outer and inner 
envelopes additionally marked “MODIFICATION”and “WITHDRAWAL”, as 
appropriate.  No tender may be modified after the deadline for submission of tenders. 

 
4.5 Withdrawal of a tender between the deadline for submission of  

tenders and the expiration of the period of tender validity specified in the invitation to 
tender or as extended pursuant to Clause 3.6 may result in the forfeiture of the Tender 
Security pursuant to Clause 3.11. 

 
4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their tenders 

by submitting tender modifications in accordance with Clause 4.4 or be included in 
the original tender submission. 
 

 
 
5. Tender Opening and Evaluation 
 

5.1 The tenders will be opened by the Employer, including modifications made pursuant 
to Clause 4.4, in the presence of the tenderers’ representatives who choose to attend at 
the time and in the place specified in the invitation to tender.  Envelopes marked 
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and Employer’s 
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representatives who are present during the opening shall sign a register evidencing 
their attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each tender and of any 

alternative tender (if alternatives have been requested or permitted), any discounts, 
tender modifications and withdrawals, the presence or absence of Tender Security, 
and such other details as may be considered appropriate, will be announced by the 
Employer at the opening.  Minutes of the tender opening, including the information 
disclosed to those present will be prepared by the Employer. 

 
5.3 Information relating to the examination, clarification, evaluation, and comparison of 

tenders and recommendations for the award of  Contract shall not be disclosed to 
tenderers or any other persons not officially concerned with such process until the 
award to the successful tenderer has been announced.  Any effort by a tenderer to 
influence the Employer’s officials, processing of tenders or award decisions may 
result in the rejection of his tender. 

 
5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer at 

his discretion, may ask any tenderer for clarification of the tender, including 
breakdowns of unit rates.  The request for clarification and the response shall be in 
writing or by cable, telex or facsimile but no change in the price or substance of the 
tender shall be sought, offered, or permitted except as required to confirm the 
correction of arithmetic errors discovered in the evaluation of the tenders in 
accordance with Clause 5.7. 

 
5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether each 

tender (a) meets the eligibility criteria defined in Clause 1.7;(b) has been properly 
signed; (c) is accompanied by the required securities; and (d) is substantially 
responsive to the requirements of the tendering documents.  A substantially 
responsive tender is one which conforms to all the terms, conditions and 
specifications of the tendering documents, without material deviation or reservation.  
A material deviation or reservation is one (a) which affects in any substantial way the 
scope, quality, or performance of the works; (b) which limits in any substantial way, 
inconsistent with the tendering documents, the Employer’s rights or the tenderer’s 
obligations under the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other tenderers presenting substantially responsive tenders. 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming 
deviation or reservation. 

 
 
 
 

5.7 Tenders determined to be substantially responsive will be checked for any arithmetic 
errors.  Errors will be corrected as follows: 

 
(a) where there is a discrepancy between the amount in figures and the amount in 

words, the amount in words will prevail; and 
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(b) where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as quoted 
will prevail, unless in the opinion of the Employer, there is an obvious 
typographical error, in which case the adjustment will be made to the entry 
containing that error. 

 
(c) In the event of a discrepancy between the tender amount as stated in the Form 

of Tender and the corrected tender figure in the main summary of the Bill of 
Quantities, the amount as stated in the Form of Tender shall prevail. 

 
(d) The Error Correction Factor shall be computed by expressing the difference 

between the tender amount and the corrected tender sum as a percentage of the 
corrected Builder’s Work (i.e. Corrected tender sum less P.C. and Provisional 
Sums) 

 
(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate 

or addition as the case may be) for the purposes of valuations for Interim 
Certificates and valuation of variations. 

 
(f) the amount stated in the tender will be adjusted in accordance with the above 

procedure for the correction of errors and, with  
concurrence of the tenderer, shall be considered as binding upon the tenderer.  
If the tenderer does not accept the corrected amount, the tender may be 
rejected and the Tender Security may be forfeited in accordance with clause 
3.11. 
 

5.8 The Employer will evaluate and compare only the tenders determined to be 
substantially responsive in accordance with Clause 5.5. 

 
5.9 In evaluating the tenders, the Employer will determine for each tender the evaluated 

tender price by adjusting the tender price as follows: 
 

(a) making any correction for errors pursuant to clause 5.7; 
 

(b) excluding provisional sums and the provision, if any, for contingencies in the 
Bill of Quantities, but including Dayworks where priced competitively. 

 
(c) making an appropriate adjustment for any other acceptable variations, 

deviations, or alternative offers submitted in accordance with clause 3.12; and 
 

(d) making appropriate adjustments to reflect discounts or other price 
modifications offered in accordance with clause 4.6 

 
 
 
5.10 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer.  Variations, deviations, and alternative offers and other factors which 
are in excess of the requirements of the tender documents or otherwise result in 
unsolicited benefits for the Employer will not be taken into account in tender 
evaluation. 
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5.11 The tenderer shall not influence the Employer on any matter relating to his tender 

from the time of the tender opening to the time the Contract is awarded.  Any effort 
by the Tenderer to influence the Employer or his employees in his decision on tender 
evaluation, tender comparison or Contract award may result in the rejection of the 
tender. 

 
5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the 

share capital shall be allowed a 10% preferential bias provided that they do not sub-
contract work valued at more than 50% of the Contract Price excluding Provisional 
Sums to an non-indigenous sub-contractor.  
 

6. Award of Contract 
 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose 
tender has been determined to be substantially  
responsive to the tendering documents and who has offered the lowest evaluated 
tender price, provided that such tenderer has been determined to be (a) eligible in 
accordance with the provision of Clauses 1.2, and (b) qualified in accordance with the 
provisions of clause 1.7 and 1.8. 
 
This is in line with Section 86 (1) (a) Of the Public Procurement and Disposal 
Act, 2015   .  Which reads “(The successful tender shall be the one who meets any 
one of the following as specified in the tender document— 

  
 (a) The tender with the lowest evaluated price; “  

 
6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and reject all tenders, 
at any time prior to the award of Contract, without thereby incurring any liability to 
the affected tenderer or tenderers or any obligation to inform the affected tenderer or 
tenderers of the grounds for the action. 

 
6.3 The tenderer whose tender has been accepted will be notified of the award prior to 

expiration of the tender validity period in writing or by cable, telex or facsimile.  This 
notification (hereinafter and in all Contract documents called the “Letter of 
Acceptance”) will state the sum (hereinafter and in all Contract documents called the 
“Contract Price”)that the Employer will pay the Contractor in consideration of the 
execution, completion, and maintenance of the Works by the Contractor as prescribed 
by the Contract. At the same time the other tenderers shall be informed that their 
tenders have not been successful. 

The contract shall be formed on the parties signing the contract. 
 

6.4 The Agreement will incorporate all agreements between the Employer and the 
successful tenderer.  Within 14 days of receipt the successful tenderer will sign the 
Agreement and return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall 

deliver to the Employer a Performance Security in the amount stipulated in the 
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Appendix to Conditions of Contract and in the form stipulated in the Tender 
documents. The Performance Security shall be in the amount and specified form  

 
6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the Tender 
Security. 

 
6.7 Upon the furnishing by the successful tenderer of the Performance Security, the 

Employer will promptly notify the other tenderers that their tenders have been 
unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not be allowed for 

contracts not exceeding one year (12 months) 
 

6.9 The tender evaluation committee shall evaluate the tender within 30 days of the 
validity period from the date of opening the tender. 

 
6.10 The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review request. 
 

6.11 Contract price variations shall not be allowed for contracts not exceeding one year (12 
months) 

 
6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of the 

original contract price. 
 

6.13 Price variation request shall be processed by the procuring entity within 30 days of 
receiving the request. 

 
6.14 The procuring entity may at any time terminate procurement proceedings before 

contract award and shall not be liable to any person for the termination. 
 

6.15 The procuring entity shall give prompt notice of the termination to the tenderers and 
on request give its reasons for termination within 14 days of receiving the request 
from any tenderer. 

6.16 A tenderer who gives false information in the tender document about its qualification 
or who refuses to enter into a contract after notification of contract award shall be 
considered for debarment from participating in future public procurement.  

 
7. Corrupt and Fraudulent practices  

7.1 The procuring entity requires that tenderers observe the highest standards of ethics 
during procurement process and execution of contracts. A tenderer shall sign a 
declaration that he has not and will not be involved in corrupt and fraudulent 
practices. 
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SECTION III 
 
APPENDIX TO INSTRUCTIONS TO TENDERERS 

The following clauses shall be amended as follows; 

Clause 1.4: Delete the entire clause 
 
Clause 1.5: To read “This invitation to tender is open to all eligible tenderers as per the tender 

invitation notice” 
Clause 1.5 (a) For the requirement of this clause; add the following:  
 

i. Be registered with National Construction Authority, Category  8, 7 and 6 
ii.  (Evidence of current annual contractors practicing license is required); 
iii. Submit a valid Tax Compliance Certificate; 

  
Clause 1.5 (c) For the requirement of this clause; 
 

i. Omit the words “each of” appearing before the ‘last five years’, 
ii. Attach copies of practical completion certificates for similar works undertaken in the 

last five years. 
 
Clause 1.5 (d) Delete the word ‘Major’ and substitute with word ‘Relevant’ Key equipment required 
to carry out the works. 
Clause 1.7: Add the following after the words ‘qualifying criteria’; (attach the relevant supporting 
documents as evidence). 
Clause 1.7: d) Delete the words ‘contract manager’ and ‘manager’ at the beginning and end of the 
sub clause and substitute with the words ‘general foreman’ and ‘foreman’ respectively 

e) Delete the figure ‘4’ and substitute with figure ‘2’ 
   Introduce the following: - 
Clause 1.7 (e) The following tenders shall also be considered non-responsive: - 
Incomplete and/ or unsigned form of tender; 
 
Clause 3.2: For the requirement of clause; add the following; 

(a) Appendix to the Instruction to Bidders. 
 
Clause 3.6: Amend the first sentence to read as follows: ‘Tenders shall remain valid for a period of 
120 days from the date of submission’ 
 
Clause 3.14: Delete the entire clause and substitute with the following; 
 

The tenderer shall prepare one original of the volume of tender documents 
comprising the documents as described in clause 3.2 of these instructions and clearly 
marked ‘ORIGINAL’ 

 
Clause 3.15: Delete the words ‘original and all copies’ and insert the word ‘original’ after the word 
‘the’ 
Clause 4.1: Delete the first paragraph and insert the words ‘The tenderer    shall seal the original of 
the tender documents in one envelop duly marked original’  
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TENDER EVALUATION CRITERIA 
 
After tender opening, the tenders will be evaluated in 3 stages, namely: 

i. Preliminary evaluation, 
ii. Technical Evaluation; and 

iii. Financial Evaluation, 
 
1.1.  PRELIMINARY EVALUATION 
 
S/No MANDATORY REQUIREMENTS(MR) 

MR1 Valid Copy of certificate of incorporation/ Registration. 

MR2 Valid Copy of current KRA Tax compliance certificate 

MR3 Valid copy of Certificate of registration with NCA 8,7 or 6 

MR4 Dully filled and signed tender questionnaire 

MR5 Dully filled and signed Confidential business questionnaire 

MR6 Anticorruption Pledge duly signed stamped 

MR7 Submission of original tender document. 

MR8 Submission of tender document properly TAPE BOUND and paginated in the correct 
sequence and all pages must be initialed/signed/stamped. NB: Spiral Binding and use 
of Spring or Box Files will not be allowed and will result in automatic 
disqualification. 
 

MR9 

 Mandatory Site visit on …………………………. at 10:00 am, attendance 
certificate will be signed by all representatives. All prospective Tenderers shall 
assemble at the ………………………………… by ………………………. a.m.  
Tenders who fail to attend the mandatory pre-tender Meeting shall also be 
considered non-responsive. 

MR10 Valid Copy of Single Business permit 

MR11 
Tender Security (Bid Bond) of 1% of tender sum in form Bank Guarantee from a 
reputable Bank or insurance company approved by Public Procurement Regulatory 
Authority (PPRA) valid for 120 days from the date of Tender Opening. 

MR12 
Submission of valid CR12 form showing the list directors /shareholding (issued within 
the last 1 year) or National Identity Card for Sole Proprietor 

MR13 Current annual contractors practicing license from NCA 

MR14 
Tenders who have incomplete projects and have no approved extension of time /have 
received default notices/warning shall be treated as not responsive 

MR15 Provide proof of Power of attorney (of Tender Signatory) 
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MR 16  Dully filled and signed Form of Tender 

MR 17 Dully filled and signed anti-corruption declaration commitment/ pledge 
 

 
Tender Bid Document submitted without ANY of the above-mentioned Mandatory 
documents shall be rejected by Evaluation Committee and will therefore not proceed to 
the technical and financial Evaluation. 

 
N.B 
The employer may seek further clarification/confirmation if necessary, to confirm 
authenticity/compliance of any condition of the tender. 
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1.2 TECHNICAL EVALUATION 
 
Award of points for the Technical Evaluation will be as follows: - 
 

Parameter      Maximum Points 
 
(1) Key personnel -------------------------------------------------------------------------------- 15 

 
(2) Contracts completed in the last five (5) years --------------------------------------- 15 

 
(3) Schedules of on-going projects --------------------------------------------------------- 10 

 
(4) Schedules of contractor’s equipment -------------------------------------------------- 15 

 

(5) Sanctity of the tender document as in accordance with clause 5 of 

Instruction to tenderer -----------------------------------------------------------------------10 
 

(6) Audited Financial Report for the for the last 3 years -------------------------------- 15 
 

(7) Evidence of Financial Resources -------------------------------------------------------- 15 

 
(8) Litigation History ----------------------------------------------------------------------- 5 

             
Total                      100 
 
 
The detailed scoring plan shall be as shown in Table 1 overleaf:- 
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Table 1: Scores for the Technical Evaluation 
Item Description Points 

Scored 
Max. Points 

1 Key Personnel (Attach evidence) 
 
Director of the firm 

 Holder of degree or diploma in a relevant 
Engineering field ------------------ 5marks 

 Holder of certificate in relevant 
Engineering field      ------------- 3marks 

 Holder of trade test certificate in relevant 
Engineering field ------------------ 2marks 

 No relevant certificate ----------- 0 
 
At least 1 No. degree/diploma of the key 
personnel in relevant Engineering field 

 With over 10 years relevant experience----
------- 5marks 

 With over 5 years relevant experience -----
------- 3marks 

 With under 5 years relevant experience ----
------ 2marks 
 

At least 2No. certificate holder of key personnel 
in relevant Engineering field 

 With over 10 years relevant experience ----
-------- 5marks 

 With over 5 years relevant experience -----
-------- 3marks 

 With under 5 years relevant experience ----
-------- 2marks 
 

  
 
 
 
 
 
 
 
 

5 
 
 
 

 
 
 

 
 

5 
 
 
 
 
 
 
 
 
 
 

5 

 

   
 

15  

 
2 

 
Contract completed in the last five (5) years; a 
max of 5 No. projects (Attach evidence) 

 Project of similar nature, complexity and 
magnitude.       ------------ 3marks each 

 Project of similar nature but of lower value 
than the one in consideration ----------------
--- 2 marks each 

 Project of similar magnitude ------ 1 mark 
each 

 No completed project of similar nature ---- 
0 marks 

  
 
 
 
 
 
 
 
 
 
 
 

  
 

 15 
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3 On-going projects (A max of 2 No. projects) 
(Attach evidence) 

 Project of similar nature, complexity and 
magnitude ----------- 5 marks each 

 Project of similar nature but of lower value 
than the one in consideration ----------------
--- 2 marks each 

 No ongoing project of similar nature ----- 
0 marks 

  

   10 
4 Schedules of contractor’s equipment (Attach 

evidence of proof of ownership or lease 
agreement) 
 
For each specific equipment required in the 
construction work being tendered for. (Maximum 
No. of equipment to be considered – 5 No.) -------
-------------- 3marks each 
 

  

   15  
5. Sanctity of the tender document 

o    Having the document intact 
(not tempered with in any way) -----10marks 
 

o   Having mutilated or modified the tender 
document----------------0 

  
10 
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Table 1: Scores for the Technical Evaluation (Cont’d) 

 
Any bidder who scores 70 points and above in this Technical Evaluation shall be considered for 
further evaluation 
 
 
 

6 Financial report 
 
Audited financial report (last three [3] years)-2017-
2019 

 Turn over greater or equal to 5 times the cost 
of the project -------------------------------------- 
15 marks 

 Turn over greater or equal to 3 times the cost 
of the project --------------------------------------- 
8marks 

 Turn over greater or equal to the cost of the 
project -----------------------------------------------
- 6marks 

 Turn over below the cost of the project ------ 
3marks 

  

   15 
7 Evidence of financial resources (cash in hand, lines 

of credit, over draft facility etc) 
 Has financial resources equal or above the cost 

of the project ----------- 15marks 
 Has financial resources below the cost of the 

project, but over 50% of the cost of the project 
-------------------------------- 10marks 

 Has financial resources below 50% of the cost 
of the project or has not given evidence for the 
financial resources ------------ 0marks 

  

   15 
 

9 Litigation History 
 Has no construction-related litigation or 

arbitration case in the last five years ------------
------- 5marks 

 Has not more than three construction-related 
litigation or arbitration cases in the last five 
years -------------------------------------------------
---- 2marks 

 Has more than three construction-related 
litigation or arbitration cases in the last five 
years --- 0 

 

  

   5 
 TOTAL  100 
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1.3. FINANCIAL EVALUATION 
 
Bids that pass the Technical Evaluation shall be subjected to the Financial Evaluation in two stages, 
as follows: -  
 
(1) Tender Rates and arithmetic Errors. 
 
(2) Tender Sums, 

 
 

1.3.1: Tender Rates 
 

i. Examination of Arithmetic Errors 
 

According to Section 82 of the Public Procurement and Asset Disposal Act (2015) that the 
tender sum as submitted and read out during the Tender Opening shall be absolute and final, 
and shall not be the subject of correction, adjustment or amendment in any way or by any 
person or entity, The committee will check the arithmetic errors and notify the winning 
bidder incase errors are found in the document, however no alteration of bid price will be 
done. 

 

ii. Comparison of rates. 
 
Evaluation of the tender rates will constitute examination of (i) pricing consistency (same 
rates for similar items, price distribution amongst sections, etc.); (ii) reasonableness of 
pricing (comparison with prevailing market levels, inclusion of taxes [VAT, etc.] in the 
rates); The rates for major items will be examined and compared with the Official 
Estimate.  The bidders who pass the test of price consistency and reasonableness, (if any) 
shall proceed to Financial Score Evaluation. 
 

1.3.2. Financial Score (Evaluation 
 

The formulae for determining the Financial Score (FS) shall be as follows: - 
 
 

 
The financial proposal shall be prepared and submitted by the candidate,  
The formula for determining the financial score is as follows; 
FS = FM/F*100 
 Where; FS – Financial Score 
               FM – Lowest Financial Proposal 
               F    - Financial Proposal under consideration 
The weight given to the technical proposal is 80% and for financial proposal is 20% 
The lowest financial bid will be given maximum financial score 
The award criteria shall be a combination of Technical and financial scores of responsive bidders. 
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a) Combined Technical and Financial Scores (S) 
 
Bidders will be ranked according to their combined technical (TS) and financial (FS) scores using the 
weights (T=the weight given to the Technical Proposal: P= the weight given to the Financial 
Proposal; T + p = I) indicated below.  The combined technical and financial score, S, shall be 
calculated as follows: - 
 
S = TS x T % + FS x P %  
 Weighting 

T = 0.80 
P = 0.2 

 
 
 

 
Particulars of post – qualification if applicable. The Client may inspect the 
premises and under due diligence to seek further clarification/confirmation if 
necessary, to confirm authenticity /compliance of any condition of the tender 
/qualifications of the tenderer in line with Section 83 of the Public 
Procurement and Asset Disposal Act ,2015 
 
 
Award Criteria:  

The firm achieving the lowest evaluated price will be awarded the contract in line with 
Section 86 of the Public Procurement and Disposal Act,2015 
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CONDITIONS OF CONTRACT 

 
1. Definitions 
 

1.1 In this Contract, except where context otherwise requires, the following terms shall be 
interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of Quantities forming part 
of the tender. 
 
“Compensation Events” are those defined in Clause 24 hereunder. 
 
“The Completion Date” means the date of completion of the Works as certified by 
the Project Manager, in accordance with Clause 31. 
 
“The Contract” means the agreement entered into between the Employer and the 
Contractor as recorded in the Agreement Form and signed by the parties including all 
attachments and appendices thereto and all documents incorporated by reference 
therein to execute, complete, and maintain the Works, 
 
“The Contractor” refers to the person or corporate body whose tender to carry out 
the Works has been accepted by the Employer. 
 
“The Contractor’s Tender”is the completed tendering document submitted by the 
Contractor to the Employer. 
 
“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
 
“Days” are calendar days; “Months” are calendar months. 
 
“A Defect” is any part of the Works not completed in accordance with the Contract. 
 
“The Defects Liability Certificate” is the certificate issued by Project Manager upon 
correction of defects by the Contractor. 
 
“The Defects Liability Period” is the period named in the Contract Data and 
calculated from the Completion Date. 
 
“Drawings” include calculations and other information provided or approved by the 
Project Manager for the execution of the Contract. 
 
“Dayworks” are Work inputs subject to payment on a time basis for labour and the 
associated materials and plant. 
 
“Employer”, orthe “Procuring entity” as defined in the Public Procurement 
Regulations (i.e. Central or Local Government administration, Universities, Public 
Institutions and Corporations, etc) is the party who employs the Contractor to carry 
out the Works. 
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“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the 
Site for the execution of the Works. 
 
“The Intended Completion Date” is the date on which it is intended that the 
Contractor shall complete the Works.  The Intended Completion Date may be revised 
only by the Project Manager by issuing an extension of time or an acceleration order. 
 
“Materials” are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 
 
“Plant” is any integral part of the Works that shall have a mechanical, electrical, 
chemical, or biological function. 
 
“Project Manager” is the person named in the Appendix to Conditions of Contract 
(or any other competent person appointed by the Employer and notified to the 
Contractor, to act in replacement of the Project Manager) who is responsible for 
supervising the execution of the Works and administering the Contract and shall be an 
“Architect” or a “Quantity Surveyor” registered under the Architects and Quantity 
Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act 
Cap 530. 
 
“Site” is the area defined as such in the Appendix to Condition of Contract. 
 
“Site Investigation Reports” are those reports that may be included in the tendering 
documents which are factual and interpretative about the surface and subsurface 
conditions at the Site. 
 
“Specifications” means the Specifications of the Works included in the Contract and 
any modification or addition made or approved by the Project Manager. 
 
“Start Date” is the latest date when the Contractor shall commence execution of the 
Works.  It does not necessarily coincide with the Site possession date(s). 
 
“A Subcontractor” is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the Work in the Contract, which includes Work on 
the Site. 
 
“Temporary works” are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 
 

“A Variation” is an instruction given by the Project Manager which varies the Works. 
 

“The Works” are what the Contract requires the Contractor to construct, install, and turnover 
to the Employer, as defined in the Appendix to Conditions of Contract. 
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2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around.  Headings have no significance.  
Words have their normal meaning in English Language unless specifically defined.  
The Project Manager will provide instructions clarifying queries about these 
Conditions of Contract. 

 
2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 

reference in the Conditions of Contract to the Works, the Completion Date and the 
Intended Completion Date apply to any section of the Works (other than references to 
the Intended Completion Date for the whole of the Works). 

 
2.3 The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority; 
 

(1) Agreement, 
 

(2) Letter of Acceptance, 
 

(3) Contractor’s Tender, 
 

(4) Appendix to Conditions of Contract, 
 

(5) Conditions of Contract, 
 

(6) Specifications, 
 

(7) Drawings, 
 

(8) Bill of Quantities, 
 

(9) Any other documents listed in the Appendix to Conditions of Contract as 
forming part of the Contract. 

 
Immediately after the execution of the Contract, the Project Manager 
shall furnish both the Employer and the Contractor with two copies 

each of all the Contract documents. Further, as and when necessary 
the Project Manager shall furnish the Contractor [always with a copy 
to the Employer] with three [3] copies of such further drawings or 
details or descriptive schedules as are reasonably necessary either 
to explain or amplify the Contract drawings or to enable the 
Contractor to carry out and complete the Works in accordance with 
these Conditions. 

 
3.      Language and Law 
 

3.1 Language of the Contract and the law governing the Contract shall be English 
language and the Laws of Kenya respectively unless  

otherwise stated. 
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4 Project Manager’s Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager will decide 
contractual matters between the Employer and the Contractor in the role representing 
the Employer. 

 
5 Delegation 
 

5.1 The Project Manager may delegate any of his duties and responsibilities to others 
after notifying the Contractor. 

 
6 Communications 
 

6.1 Communication between parties shall be effective only when in writing.  A notice 
shall be effective only when it is delivered. 

 
7 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may 
not assign the Contract without the approval of the Employer in writing.  
Subcontracting shall not alter the Contractor’s obligations. 

 
8 Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also 
with the Employer, as per the directions of the Project Manager.  The Contractor shall 
also provide facilities and services for them.  The Employer may modify the said List 
of Other Contractors etc., and shall notify the Contractor of any such modification. 

 
9 Personnel 
 

9.1 The Contractor shall employ the key personnel named in the Qualification 
Information, to carry out the functions stated in the said Information or other 
personnel approved by the Project Manager. The Project Manager will approve any 
proposed replacement of key personnel only if their relevant qualifications and 
abilities are substantially equal to or better than those of the personnel listed in the 
Qualification Information.  If the Project Manager asks the Contractor to remove a 
person who is a member of the Contractor’s staff or work force, stating the reasons, 
the Contractor shall ensure that the person leaves the Site within seven days and has 
no further connection with the Work in the Contract. 

 
10 Works 
 

10.1 The Contractor shall construct and install the Works in accordance with the 
Specifications and Drawings.  The Works may commence on the Start Date and shall 
be carried out in accordance with the Program submitted by the Contractor, as 
updated with the approval of the Project Manager, and complete them by the Intended 
Completion Date. 
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11 Safety and Temporary Works  
 

11.1 The Contractor shall be responsible for the design of temporary works.  However 
before erecting the same, he shall submit his designs including specifications and 
drawings to the Project Manager and to any other relevant third parties for  their 
approval.  No erection of temporary works shall be done until such approvals are 
obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary works and all drawings prepared by the Contractor for the 
execution of the temporary or permanent Works, shall be  subject to prior approval by 
the Project Manager before they can be used. 

 
11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

 
12. Discoveries 
 

12.1 Anyth ing of historical or other interest or of significant value unexpectedly 
discovered on  Site shall be the property of the Employer.  The Contractor shall notify 
the Project Manager of such discoveries and carry out the Project Manager’s 
instructions for dealing with them. 

 
13. Work Program 

 
13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor shall 

submit to the Project Manager for approval a program showing the general methods, 
arrangements, order, and timing for all the activities in the Works.  An update of the 
program shall be a program showing the actual progress achieved on each activity and 
the effect of the progress achieved on the timing of the remaining Work, including 
any changes to the sequence of the activities. 

 
The Contractor shall submit to the Project Manager for approval an updated program 
at intervals no longer than the period stated in the Appendix to Conditions of 
Contract.  If the Contractor does not submit an updated program within this period, 
the Project Manager 
may withhold the amount stated in the said Appendix from the next payment 
certificate and continue to withhold this amount until  the next payment after the date 
on which the overdue program has been submitted.  The Project Manager’s approval 
of the program shall not alter the Contractor’s obligations.  The Contractor may revise 
the program and submit it to the Project Manager again at any time.  A revised 
program shall show the effect of Variations and Compensation Events. 
 

14. Possession of Site 
 

14.1 The Employer shall give possession of all parts of the Site to the Contractor.  If 
possession of a part is not given by the date stated in the Appendix to Conditions of 
Contract , the Employer will be deemed to have delayed the start of the relevant 
activities, and this will be a Compensation Event. 
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15. Access to Site 
 

15.1 The Contractor shall allow the Project Manager and any other person authorised by 
the Project Manager, access to the Site and to any place where work in connection 
with the Contract is being carried out or is intended to be carried out. 

 
16. Instructions 
 

16.1 The Contractor shall carry out all instructions of the Project Manager which are in 
accordance with the Contract. 

 
17. Extension or Acceleration of Completion Date 

 
17.1 The Project Manager shall extend the Intended Completion Date if a Compensation 

Event occurs or a variation is issued which makes it impossible for completion to be 
achieved by the Intended Completion Date without the Contractor taking steps to 
accelerate the remaining Work, which would cause the Contractor to incur additional 
cost.  The Project Manager shall decide whether and by how much to extend the 
Intended Completion Date within 21 days of the Contractor asking the Project 
Manager in writing for a decision upon the effect of a Compensation Event or 
variation and submitting full supporting information.  If the Contractor has failed to 
give early warning of a delay or has failed to cooperate in dealing with a delay, the 
delay caused by such failure shall not be considered in assessing the new (extended) 
Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the Contractor by the 

Employer. 
 

 
18. Management Meetings 

 
18.1 A Contract management meeting shall be held monthly and attended by the Project 

Manager and the Contractor.  Its business shall be to review the plans for the 
remaining Work and to deal with matters raised in accordance with the early warning 
procedure.  The Project Manager shall record the minutes of management meetings 
and provide copies of the same to those attending the meeting and the Employer.  The 
responsibility of the parties for actions to be taken shall be decided by the Project 
Manager either at the management meeting or after the management meeting and 
stated in writing to all who attended the meeting. 

 
19. Early Warning 

 
19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the 
Work, increase the Contract Price or delay the execution of the Works.  The Project 
Manager may require the Contractor to provide an estimate of the expected effect of 
the future event or circumstance on the Contract Price and Completion Date.  The 
estimate shall be provided by the Contractor as soon as reasonably possible. 
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19.2 The Contractor shall cooperate with the Project Manager in making and considering 
proposals on how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the Work and in carrying out any resulting instructions 
of the Project Manager. 

 
20. Defects 
 

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of 
any defects that are found.  Such inspection shall not affect the Contractor’s 
responsibilities.  The Project Manager may instruct the Contractor to search for a 
defect and to uncover and test any Work that the Project Manager considers may have 
a defect.  Should the defect be found, the cost of uncovering and making good shall be 
borne by the Contractor, However, if there is no defect found, the cost of uncovering 
and making good shall be treated as a variation and added to the Contract Price. 

 
20.2 The Project Manager shall give notice to the Contractor of any defects  

before the end of the Defects Liability Period, which begins at Completion, and is 
defined in the Appendix to Conditions of Contract.  The Defects Liability Period shall 
be extended for as long as defects remain to be corrected. 

 
20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Project Manager’s notice.  If the Contractor 
has not corrected a defect within the time specified in the Project Manager’s notice, 
the Project Manager will assess the cost of having the defect corrected by other parties 
and such cost shall be treated as a variation and be deducted from the Contract Price. 

 
21. Bills Of Quantities 
 

21.1 The Bills of Quantities shall contain items for the construction, installation, testing 
and commissioning of the Work to be done by the Contractor.  The Contractor will be 
paid for the quantity of the Work done at the rate in the Bills of Quantities for each 
item. 

 
21.2 If the final quantity of the Work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and  provided the change 
exceeds 1 percent of the Initial Contract price, the Project Manager shall adjust the 
rate to allow for the change. 

 
21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager 

with a detailed cost breakdown of any rate in the Bills of Quantities. 
 
22. Variations 

22.1 All variations shall be included in updated programs produced by the Contractor. 
 
 
22.2 The Contractor shall provide the Project Manager with a quotation for carrying out 

the variations when requested to do so.  The Project Manager shall assess the 
quotation, which shall be given within seven days of the request or within any longer 
period as may be stated by the Project Manager and before the Variation is ordered.
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22.3 If the work in the variation corresponds with an item description in the Bills of 
Quantities and if in the opinion of the Project Manager, the quantity of work is not 
above the limit stated in Clause 21.2 or the timing of its execution does not cause the 
cost per unit of quantity to change, the rate in the Bills of Quantities shall be used to 
calculate the value of the variation.  If the cost per unit of quantity changes, or  
if the nature or timing of the work in the variation does not correspond with items in 
the Bills of Quantities, the quotation by the Contractor shall be in the form of new 
rates for the relevant items of Work.   

 
22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

variation and make a change to the Contract price, which shall be based on the Project 
Manager’s own forecast of the effects of the variation on the Contractor’s costs. 

 
22.5 If the Project Manager decides that the urgency of varying the Work would prevent a 

quotation being given and considered without delaying the Work, no quotation shall 
be given and the variation shall be treated as a Compensation Event. 

 
22.6 The Contractor shall not be entitled to additional payment for costs that could have 

been avoided by giving early warning. 
 

22.7 When the Program is updated, the Contractor shall provide the Project Manager with 
an updated cash flow forecast. 

 
23. Payment Certificates, Currency of Payments and Advance Payments 
 

23.1 The Contractor shall submit to the Project Manager monthly applications for payment 
giving sufficient details of the Work done and materials on Site and the amounts 
which the Contractor considers himself to be entitled to. The Project Manager shall 
check the monthly application and certify the amount to be paid to the Contractor 
within 14 days.  The value of Work executed and payable shall be determined by the 
Project Manager. 

 
23.2 The value of Work executed shall comprise the value of the quantities of the items in 

the Bills of Quantities completed, materials delivered on Site,  variations and 
compensation events.   Such materials shall become the property of the Employer 
once the Employer has paid the Contractor for their value .  Thereafter, they shall not 
be removed from Site without the Project Manager’s instructions except for use upon 
the Works. 

 
23.3 Payments shall be adjusted for deductions for retention.  The Employer shall pay the 

Contractor the amounts certified by the Project Manager within 30 days of the date of 
issue of  each certificate.  If the Employer makes a late payment, the Contractor shall 
be paid simple interest on the late payment in the next payment.  Interest shall be 
calculated on the basis of number of days delayed  at a rate three percentage points 
above the Central Bank of Kenya’s  average rate for base lending  prevailing as of the 
first day the payment becomes overdue. 

 
23.4 If an amount certified is increased in a later certificate or as a result of an award by an 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in 
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this clause.  Interest shall be calculated from the date upon which the increased 
amount would have been certified in the absence of dispute. 

 
23.5 Items of the Works for which no rate or price has been entered in will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the 
Contract. 

 
23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the Contractor 

shall be made in Kenya Shillings and foreign currency in the proportion indicated in 
the tender, or agreed prior to the execution of the Contract Agreement and indicated 
therein.  The rate of exchange for the calculation of the amount of foreign currency 
payment shall be the rate of exchange indicated in the Appendix to Conditions of 
Contract.  If the Contractor indicated foreign currencies for payment other than the 
currencies of the countries of origin of related goods and services the Employer 
reserves the right to pay the equivalent at the time of payment in the currencies of the 
countries of such goods and services.  The Employer and the Project Manager shall be 
notified promptly by the Contractor of an changes in the expected foreign currency 
requirements of the Contractor during the execution of the Works as indicated in the 
Schedule of Foreign Currency Requirements and the foreign and local currency 
portions of the balance of the Contract Price shall then be amended by agreement 
between Employer and the Contractor in order to reflect appropriately such changes. 

 
23.7 In the event that an advance payment is granted, the following shall apply:- 

 
a) On signature of the Contract, the Contractor shall at his request, and without 

furnishing proof of expenditure, be entitled to an advance of 10% (ten percent) 
of the original amount of the Contract.  The advance shall not be subject to 
retention money. 

 
b) No advance payment may be made before the Contractor has submitted proof 

of the establishment of deposit or   a directly  
liable guarantee satisfactory to the Employer in the amount of the advance 
payment.  The guarantee shall be in the same currency as the advance. 

 
c) Reimbursement of the lump sum advance shall be made by deductions from 

the Interim payments and where applicable from the balance owing to the 
Contractor.  Reimbursement shall begin when the amount of the sums due 
under the Contract reaches 20% of the original amount of the Contract.  It 
shall have been completed by the time 80% of this amount is reached. 

 
The amount to be repaid by way of successive deductions shall be calculated by means of the 
formula: 
 
R = A(x1 – x11) 

       80 – 20  
Where: 
 
   R = the amount to be reimbursed 
 
   A = the amount of the advance which has been granted 
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X1      = the amount of proposed cumulative payments as a percentage 

of the original amount of the Contract.  This figure will exceed 
20% but not exceed 80%. 

 
X11     = the amount of the previous cumulative payments as a 

percentage of the original amount of the Contract.  This figure 
will be below 80%but not less than 20%. 

 
d) with each reimbursement the counterpart of the directly liable guarantee may 

be reduced accordingly. 
 

24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 
 

(a) The Employer does not give access to a part of the Site by the Site Possession 
Date stated in the Appendix to Conditions of Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a way that 

affects the Work of the Contractor under the Contract. 
 

(c) The Project Manager orders a delay or does not issue drawings, specifications 
or instructions required for execution of the Works on time. 

 
(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon the Work, which is then found to have no defects. 
 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 
 

(f) Ground conditions are substantially more adverse than could reasonably have 
been assumed before issuance of the Letter of Acceptance from the 
information issued to tenderers (including the Site investigation reports), from 
information available publicly and from a visual inspection of the Site. 

 
(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer or additional work required for safety or 
other reasons. 

 
(h) Other contractors, public authorities, utilities, or the Employer does not work 

within the dates and other constraints stated in the Contract, and they cause 
delay or extra cost to the Contractor. 

 
(i) The effects on the Contractor of any of the Employer’s risks. 

 
(j) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 
(k) Other compensation events described in the Contract or determined by the 

Project Manager shall apply. 
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24.2 If a compensation event would cause additional cost or would prevent the Work being 
completed before the Intended Completion Date, the Contract Price shall be increased 
and/or the Intended Completion Date shall be extended.  The Project Manager shall 
decide whether and by how much the Contract Price shall be increased and whether 
and by how much the Intended Completion Date shall be extended. 

 
24.3 As soon as information demonstrating the effect of each compensation event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by 
the Project Manager, and the Contract Price shall be adjusted accordingly.  If the 
Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager’s own forecast.  The  
Project Manager will assume that the Contractor will react competently and promptly 
to the event. 

 
24.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s 

interests are adversely affected by the Contractor not having given early warning or 
not having co-operated with the Project Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 

Appendix to Conditions of Contract. 
 

24.6 The Contractor shall give written notice to the Project Manager of his intention to 
make a claim within thirty days after the event giving rise to the claim has first arisen.  
The claim shall be submitted within thirty days thereafter. 

 
Provided always that should the event giving rise to the claim of continuing effect, the 
Contractor shall submit an interim claim within the said thirty days and a final claim 
within thirty days of the end of the event giving rise to the claim. 

 
25. Price Adjustment 
 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies 
are changed between the date 30 days before the submission of tenders for the 
Contract and the date of Completion.  The adjustment shall be the change in the 
amount of tax payable by the Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates current at the date 

of tender submission in calculating the cost to the Contractor of materials to be 
specifically imported (by express provisions in the Contract Bills of Quantities or 
Specifications) for permanent incorporation in the Works.  Unless otherwise stated in 
the Contract, if at any time during the period of the Contract exchange rates shall be 
varied and this shall affect the cost to the Contractor of such materials, then the 
Project Manager shall assess the net difference in the cost of such materials.  Any 
amount from time to time so assessed shall be added to or deducted from the Contract 
Price, as the case may be. 

 
25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have 

been calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and 
shall be subject to adjustment in the events specified thereunder; 
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(i) The prices contained in the Contract Bills of Quantities shall be deemed to be 
based upon the rates of wages and other  
emoluments and expenses as determined by the Joint Building Council of 
Kenya (J.B.C.) and set out in the schedule of basic rates issued 30 days before 
the date for submission of tenders.A copy of the schedule used by the 
Contractor in his pricing shall be attached in the Appendix to Conditions of 
Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the Contract Price 
shall be increased or decreased by the amount assessed by the Project Manager 
based upon the difference, expressed as a percentage, between the rate set out  
in the schedule of basic rates issued 30 days before the date for submission of 
tenders and the rate published by the J.B.C. and applied to the quantum of 
labour incorporated within the amount of Work remaining to be executed at 
the date of publication of such increase or decrease. 

 
(iii) No adjustment shall be made in respect of changes in the rates of wages and 

other emoluments and expenses which occur after the date of Completion 
except during such other period as may be granted as an extension of time 
under clause 17.0 of these Conditions. 

 
25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based 

upon the basic prices of materials to be permanently incorporated in the Works as 
determined by the J.B.C. and set out in the schedule of basic rates issued 30 days 
before the date for submission of tenders. A copy of the schedule used by the 
Contractor in his pricing shall be attached in the Appendix to Conditions of Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are increased or 

decreased then the Contract Price shall be increased or decreased by the amount to be 
assessed by the Project Manager based upon the difference between the price set out 
in the schedule of basic rates issued 30 days before the date for submission of tenders 
and the rate published by the J.B.C. and applied to the quantum of the relevant 
materials which have not been taken into account in arriving at the amount of any 
interim certificate under clause 23 of these Conditions issued before the date of 
publication of such increase or decrease. 

 
25.6 No adjustment shall be made in respect of changes in basic prices of materials which 

occur after the date for Completion except during such other period as may be granted 
as an extension of time under clause 17.0 of these Conditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rates. 
 
26. Retention 
 

26.1 The Employer shall retain from each payment due to the Contractor the proportion 
stated in the Appendix to Conditions of Contract until Completion of the whole of the 
Works.  On Completion of the whole of the Works, half the total amount retained 
shall be repaid to the Contractor and the remaining half when the Defects Liability 
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Period has passed and the Project Manager has certified that all defects notified to the 
Contractor before the end of this period have been corrected. 

 
27. Liquidated Damages 
 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the 
Appendix to Conditions of Contract for each day that the actual Completion Date is 
later than the Intended Completion Date.  The Employer may deduct liquidated 
damages from payments due to the Contractor.  Payment of liquidated damages shall 
not alter  the Contractor’s liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages have been paid, 

the Project Manager shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment certificate.  The Contractor shall be paid 
interest on the overpayment, calculated from the date of payment to the date of 
repayment, at the rate specified in Clause 23.30 

 
28. Securities 
 

28.1 The Performance Security shall be provided to the Employer no later than the date 
specified in the Letter of Acceptance and shall be issued in an amount and form and 
by a reputable bank acceptable to the Employer, and denominated in Kenya Shillings. 
The Performance Security shall be valid until a date 30 days beyond the date of issue 
of the Certificate of Completion 

 
29. Dayworks 
 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small 
additional amounts of Work only when the Project Manager has given written 
instructions in advance for additional work to be paid for in that way. 

 
29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms 

approved by the Project Manager.  Each  
completed form shall be verified and signed by the Project Manager within two days 
of the Work being done. 

 
29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 
 
30. Liability and Insurance 

 
30.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks: 
 

(a) The risk of personal injury, death or loss of or damage to property (excluding 
the Works, Plant, Materials and Equipment), which are due to; 

 
(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works, or 
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(ii) negligence, breach of statutory duty or interference with any legal right 
by the Employer or by any person employed by or contracted to him 
except the Contractor. 

 
(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Employer or in Employer’s design, or due 
to war or radioactive contamination directly affecting the place where the 
Works are being  executed.  

 
30.2 From the Completion Date until the Defects Correction Certificate has been issued, 

the risk of loss of or damage to the Works, Plant, and Materials is the Employer’s risk 
except loss or damage due to; 

 
(a) a defect which existed on or before the Completion Date. 

 
(b) an event occurring before the Completion Date, which was not itself the 

Employer’s risk 
 

(c) the activities of the Contractor on the Site after the Completion Date. 
 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks 
of personal injury, death and loss of or damage to property (including, without 
limitation, the Works, Plant, Materials, and Equipment) which are not Employer’s 
risk are Contractor’s risks. 

 
The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the 
amounts stated in the Appendix to Conditions of Contract for the following events; 
(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and 
(d) personal injury or death. 

 
30.4 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date.  All such 
insurance shall provide for compensation required to rectify the loss or damage 
incurred. 

 
30.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided and 
recover the premiums from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a debt due. 

 
30.6 Alterations to the terms of an insurance shall not be made without the approval of the 

Project Manager.  Both parties shall comply with any conditions of insurance policies. 
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31. Completion and taking over 
 
31.1 Upon deciding that the Works are complete, the Contractor shall issue a written 

request to the Project Manager to issue a Certificate of  Completion of the Works.  
The Employer shall take over the Site and the Works within seven [7] days of the 
Project Manager’s issuing a Certificate of Completion. 

 
32. Final Account 

 
32.1 The Contractor shall issue the Project Manager with a detailed account of the total 

amount that the Contractor considers payable to him by the Employer under the 
Contract before the end of the Defects Liability Period.  The Project Manager shall 
issue a Defects Liability Certificate and certify any final payment that is due to the 
Contractor within 30 days of receiving the Contractor’s account if it is correct and 
complete.  If it is not, the Project Manager shall issue within 30 days a schedule that 
states the scope of the corrections or additions that are necessary.  If the final account 
is still unsatisfactory after it has been resubmitted, the Project Manager shall decide 
on the amount payable to the Contractor and issue a Payment Certificate.  The 
Employer shall pay the Contractor the amount due in the Final Certificate within 60 
days. 

 
33. Termination 
 

33.1 The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract.  These  

 
fundamental breaches of Contract shall include, but shall not be limited to, the 
following; 

 
(a) the Contractor stops work for 30 days when no stoppage of work is shown on 

the current program and the stoppage has not been authorized by the Project 
Manager; 

 
(b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 30 days; 
 

(c) the Contractor is declared bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

 
(d) a payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 30 days (for Interim Certificate) or 60 days (for Final 
Certificate)of issue. 

 
(e) the Project Manager gives notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Project Manager; 

 
(f) the Contractor does not maintain a security, which is required. 
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33.2 When either party to the Contract gives notice of a breach of Contract to the Project 
Manager for a cause other than those listed under Clause 33.1 above, the Project 
Manager shall decide whether the breach is fundamental or not. 

 
33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the 
Site safe and secure, and leave the Site as soon as reasonably possible.  The Project 
Manager shall immediately thereafter arrange for a meeting for the purpose of taking 
record of the Works executed and materials , goods, equipment and temporary 
buildings on Site. 

 
34. Payment Upon Termination 

 
34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the Work 
done and materials ordered and delivered to Site up to the date of the issue of the 
certificate.  Additional liquidated damages shall not apply.  If the total amount due to 
the Employer exceeds any payment due to the Contractor, the difference shall be a 
debt payable by the Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue a 
certificate for the value of the Work done, materials ordered, the reasonable cost of 
removal of equipment, repatriation of the Contractor’s personnel employed solely on 
the  
Works, and the Contractor’s costs of protecting and securing the Works. 

 
34.3 The Employer may employ and pay other persons to carry out and complete the 

Works and to rectify any defects and may enter upon the Works and use all materials 
on the Site, plant, equipment and temporary works.  

 
34.4 The Contractor shall, during the execution or after the completion of the Works under 

this clause remove from the Site as and when required, within such reasonable time as 
the Project Manager may in writing specify, any temporary buildings, plant, 
machinery, appliances, goods or materials belonging to or hired by him, and in default 
the Employer may (without being responsible for any loss or damage) remove and sell 
any such property of the Contractor, holding the proceeds less all costs incurred to the 
credit of the Contractor. 
Until after completion of the Works under this clause the Employer shall not be bound 
by any other provision of this Contract to make any payment to the Contractor, but 
upon such completion as aforesaid and the verification within a reasonable time of the 
accounts therefore the Project Manager shall certify the amount of expenses properly 
incurred by the Employer and, if such amount added to the money paid to the 
Contractor before such determination exceeds the total amount which would have 
been payable on due completion in accordance with this Contract the difference shall 
be a debt payable to the Employer by the Contractor; and if the said amount added to 
the said money be less than the said total amount, the difference shall be a debt 
payable by the Employer to the Contractor. 
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35. Release from Performance 
 
35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager shall 
certify that the Contract has been frustrated.  The Contractor shall make the Site safe 
and stop Work as quickly as possible after receiving this certificate and shall be paid 
for all Work carried out before receiving it. 

 
 

 
36. Corrupt gifts and payments of commission 

 
The Contractor shall not; 
 
(a) Offer or give or agree to give to any person in the service of the  
 

Employer any gift or consideration of any kind as an inducement or reward for doing 
or forbearing to do or for having done or forborne to do any act in relation to the 
obtaining or execution of this or any other Contract for the Employer or for showing 
or forbearing to show favor 
or disfavor to any person in relation to this or any other contract for the Employer. 

 
(b) Enter into this or any other contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 
knowledge, unless before the Contract is made particulars of any such commission 
and of the terms and conditions of any agreement for the payment thereof have been 
disclosed in writing to the Employer. 
 
Any breach of this Condition by the Contractor or by anyone employed by him or 
acting on his behalf (whether with or without the knowledge of the Contractor) shall 
be an offence under the provisions of the Public Procurement Regulations issued 
under The Exchequer and Audit Act Cap 412 of the Laws of Kenya. 

37. Settlement Of Disputes 
 

37.1 In case any dispute or difference shall arise between the Employer or the Project 
Manager on his behalf and the Contractor, either during the progress or after the 
completion or termination  of the Works, such dispute shall be notified in writing by 
either party to the other with a request to submit it to arbitration and to concur in the 
appointment of an Arbitrator within thirty days of the notice.  The dispute shall be 
referred to the arbitration and final decision of a person to be agreed between the 
parties.  Failing agreement to concur in the appointment of an Arbitrator, the 
Arbitrator shall be appointed by the Chairman or Vice Chairman of any of the 
following professional institutions; 

 
(i) Architectural Association of Kenya 

 
(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 
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(iv) Chartered Institute of Arbitrators (Kenya Branch) 
 

(v) Institution of Engineers of Kenya 
 

On the request of the applying party, the institution written to first by the aggrieved 
party shall take precedence over all other institutions. 

 
37.2 The arbitration may be on the construction of this Contract or on any matter or thing 

of whatsoever nature arising thereunder or in connection therewith, including any 
matter or thing left by this Contract to the discretion of the Project Manager, or the 
withholding by the Project Manager of any certificate to which the Contractor may 
claim to be entitled to or the measurement and valuation referred to in clause 23.0 of 
these conditions, or the rights and liabilities of the parties subsequent to the 
termination of Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the applying 
party within ninety days of the occurrence or discovery of the matter or issue giving 
rise to the dispute. 

 
37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute 

or difference shall not commence unless an attempt has in the first instance been made 
by the parties to settle such dispute or difference amicably with or without the 
assistance of third parties.  Proof of such attempt shall be required. 

 
37.5 Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the Works 
or termination of the Contract by either party: 

 
37.5.1.1 The appointment of a replacement Project Manager upon the said 

person ceasing to act. 
 

37.5.1.2 Whether or not the issue of an instruction by the Project Manager is 
empowered by these Conditions.        

 
37.5.1.3 Whether or not a certificate has been improperly withheld or is not 

in accordance with these Conditions. 
 

37.5.1.4 Any dispute or difference arising in respect of war risks or war 
damage. 

 
37.6 All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless 
the Employer and the Contractor agree otherwise in writing. 

 
37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

direct such measurements, computations, tests or valuations as may in his opinion be 
desirable in order to determine the rights of the parties and assess and award any sums 
which ought to have been the subject of or included in any certificate. 
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37.8 The Arbitrator shall, without prejudice to the generality of his powers,  

have powers to open up, review and revise any certificate, opinion, decision, 
requirement or notice and to determine all matters in dispute which shall be submitted 
to him in the same manner as if no such certificate, opinion, decision requirement or 
notice had been given. 

 
37.9 The award of such Arbitrator shall be final and binding upon the parties 

 
 
38.0 Alternative Dispute Resolution 
 

38.1 In pursuant to clause 37 of these Conditions of Contract, it shall be a condition that no 
dispute shall be referred to arbitration unless and until the matter has been dealt with 
through Alternative Dispute Resolution (ADR) mechanism. 

38.2 The person or persons to conduct the Alternative Resolution shall be agreed upon 
between the parties. 

38.3 The Alternative Dispute Resolution shall involve Reconciliation, Mediation or 
Adjudication. 
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SECTION V – APPENDIX TO CONDITIONS OF CONTRACT 
 

 
THE EMPLOYER IS 
 
Name:  KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF 
 
Address P.O. BOX 24785 – 00502 NAIROBI 
 
Name of Authorized Representative THE PRINCIPAL, KAREN TECHNICAL TRAINING 
INSTITUTE OF THE DEAF Telephone:   
 
 Facsimile:   
 
THE PROJECT MANAGER IS 
 
Name:  WORKS SECRETARY, STATE DEPARTMENT OF PUBLIC WORKS 
 
Address:  P.O. Box 30743, NAIROBI. 
 
Telephone:  2723101 
 
Facsimile:  2716738 
 
The name (and identification number) of the Contract PROPOSED CONSTRUCTION OF 4NO. 
CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF 

 
The Works consist of: The works consist of Construction and completion of 4no. Classrooms 
 
The Start Date shall be AGREEDWITH THE PROJECT MANAGER 
 
The Intended Completion Date for the whole of the Works shall be 16 WEEKS from the 
commencement date 
 
The following documents also form part of the Contract: 
AS LISTED IN CLAUSE 2.3 OF THE CONDITIONS OF CONTRACT 
 
The Contractor shall submit a program for the Works within 14 days of delivery of the Letter of 
Acceptance.  
 
The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER 
 
The Site is located at Karen Technical Training Institute of The Deaf  
The Defects Liability period is 180 days. 
 
Other Contractors, utilities etc., to be engaged by the Employer on the Site 
Include those for the execution of; 

 
1. None__________________________________________ 
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The minimum insurance covers shall be; 
 
1. The minimum cover for insurance of the Works and of Plant and Materials in respect of the 
Contractor’s faulty design is Contractors all risk policy 

 
2.   The minimum cover for loss or damage to Equipment is KShs 500,000.00 
 
3.   The minimum for insurance of other property is KShs 500,000.00 
 
4.   The minimum cover for personal injury or death insurance 
 

 For the Contractor’s employees is AS PER LAWS APPLICABLE 
 
 And for other people is AS PER LAWS APPLICABLE 
 

The following events shall also be Compensation Events: 
 
1. NONE (ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS  

OF CONTRACT 
2. _____________________________________________________________________ 
 
3. _____________________________________________________________________ 
 
4. _____________________________________________________________________ 
 
The period between Program updates is 14 days. 
 
The amount to be withheld for late submission of an updated Program is WHOLE CERTIFICATE 
 
The proportion of payments retained is 10 percent. 
 
The limit of payments retained is 10 percent. 
 
The Price Adjustment Clause shall Not apply 
 
The liquidated damages for the whole of the Works is Kshs.20, 000.00 per week or part thereof 

 
The Performance Security shall be for the following minimum amounts equivalent as a percentage of 
the Contract Price five percent (5%) 
 
The Completion Period for the Works is 16 WEEKS 
The schedule of basic rates used in pricing by the Contractor is as attached [CONTRACTOR TO 
ATTACH]. 
 
Advance Payment shall NOT be granted 
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SECTION VI - DRAWINGS 

 
Note 1.   See separate booklet for a list of drawings, actual plans 

including Site plans  
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SECTION VII – STANDARD FORMS 
 

(i) Form of Invitation for Tenders 
(ii) Form of Tender 
(iii) Letter of Acceptance 
(iv)  Form of Agreement 
(v)  Form of Tender Security 
(vi)  Performance Bank Guarantee  
(iv)  Bank Guarantee for Advance Payment 
(v) Qualification Information 
(vi)  Tender Questionnaire 
(xi)  Confidential Business Questionnaire 
(vii)  Statement of Foreign Currency Requirement 
(xi) Details of Sub-Contractors 
(viii) Request for Review Form 
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FORM OF INVITATION FOR TENDERS 

 
_______________________[date] 
 
To: _____________________________________ [name of Contractor] 
 _____________________________________[address] 
 _____________________________________ 
 _____________________________________ 
 
Dear Sirs: 
 
Reference:______________________________________________[Contract Name] 
 
You have been prequalified to tender for the above project. 
 
We hereby invite you and other prequalified tenderers to submit a tender for the execution and 
completion of the above Contract. 
 
A complete set of tender documents may be purchased by you from ____ 
________________________________________________________________________ 
   [mailing address, cable/telex/facsimile numbers]. 
 
Upon payment of a non-refundable fee of Kshs __________________________ 
 
All tenders must be accompanied by ________________number of copies of the same and a security 
in the form and amount specified in the tendering documents, and must be delivered to  
________________________________________________________________________ 
   [address and location] 
 
at or before _______________________(time and date).  Tenders will be opened immediately 
thereafter, in the presence of tenderers’ representatives who choose to attend. 
 
Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 
 
Yours faithfully, 
 
_____________________________________ Authorised Signature 
 
_____________________________________  Name and Title 
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FORM OF TENDER 

TO:  __________________________[Name of Employer) ____________[Date] 
       __________________________[Name of Contract] 
 
Dear Sir, 
 
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above named Works, we, the undersigned offer to 
construct, install and complete such Works and remedy any defects therein for the sum of 
Kshs._____________________________[Amount in figures]Kenya 
Shillings____________________________________________________________________
_______________________[Amount in words] 

 
2.    We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Project Manager’s notice to commence, 
and to complete the whole of the Works comprised in the Contract within the time stated in the 
Appendix to Conditions of Contract. 

 
3.   We agree to abide by this tender until ___________________[Insert date], and it shall remain 

binding upon us and may be accepted at any time before that date. 
 
4. Unless and until a formal Agreement is prepared and executed this  tender together with your 

written acceptance thereof, shall constitute a binding Contract between us. 
 
5. We understand that you are not bound to accept the lowest or any tender you may receive. 
 

Dated this ____________________ day of _______20________________ 
 
Signature __________________in the capacity of___________________ 
 
duly authorized to sign tenders for and on behalf of 
_____________________________________________[Name of tendeer] 
of___________________________________________[Address of tendeer] 
 
Witness;  Name______________________________________  
 
       Address_____________________________________  
 
      Signature___________________________________ 
 
      Date_______________________________________ 
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LETTER OF ACCEPTANCE 
 [letterhead paper of the Employer] 
 
 
             
      _______________________[date] 
 
To:  _______________________ 
 [name of the Contractor] 
 
 _____________________ 
 [address of the Contractor] 
 
Dear Sir, 
 
This is to notify you that your Tender dated ___________________________ 
for the execution of  ________________________________________________ 
[name of the Contract and identification number,as given in the Tender documents] for the Contract 
Price of Kshs.  __________________________ [amount in figures][Kenya 
Shillings______________________________(amount in words) ] in accordance with the 
Instructions to Tenderers is hereby accepted. 
 
You are hereby instructed to proceed with the execution of the said Works in accordance with the 
Contract documents. 
 
Authorized Signature  ………………………………………………………………… 
 
Name and Title of Signatory  ………………………………………………………… 
 
Attachment : Agreement 
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FORM OF AGREEMENT 

 
THIS AGREEMENT, made the _________________ day of ________ 20 ______ 
between________________________________________________of[or whose registered office is 
situated at]__________________________________________ 
(hereinafter called “the Employer”) of the one part AND 
________________________________________________________of[or whose registered office is 
situated at]_________________________________________ 
(hereinafter called “the Contractor”) of the other part. 
 
WHEREAS THE Employer is desirous that the Contractor executes 
________________________________________________________________________ 
(name and identification number of Contract ) (hereinafter called “the Works”) located 
at______________________________[Place/location of theWorks]and the Employer has accepted 
the tender submitted by the Contractor for the execution and completion of such Works and the 
remedying of any defects therein for the Contract Price of 
Kshs___________________________[Amount in figures],Kenya 
Shillings_____________________________________________[Amount inwords]. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to form and shall be read and construed as part of 

this Agreement i.e. 
 

(i) Letter of Acceptance 
 

(ii) Form of Tender  
 

(iii) Conditions of Contract Part I 
 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 
 

(v) Specifications 
 

(vi) Drawings 
 

(vii) Priced Bills of Quantities 
 
3. In consideration of the payments to be made by the Employer to 
           the Contractor as hereinafter mentioned, the Contractor hereby  

covenants with the Employer to execute and complete the Works and remedy any defects 
therein in conformity in all respects with the provisions of the Contract. 

 
4.     The Employer hereby covenants to pay the Contractor in      
        consideration of the execution and completion of the Works and the  
        remedying of defects therein, the Contract Price or such other sum    
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        as may become payable under the provisions of the Contract at the  
        times and in the manner prescribed by the Contract. 
 
IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and 
year first before written. 
 
The common Seal of  _________________________________________________ 
 
Was hereunto affixed in the presence of  ________________________________ 
 
Signed Sealed, and Delivered by the said  ______________________________ 
 
Binding Signature of Employer  ________________________________________ 
 
Binding Signature of Contractor  _______________________________________ 
 
In the presence of  (i)  Name_______________________________________ 
 
                                  Address_____________________________________ 
 
                                  Signature___________________________________ 
 

[ii] Name _______________________________________ 
 
     Address_____________________________________ 
 
    Signature____________________________________                                  
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FORM OF TENDER SECURITY 
 
WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has submitted 
his tender dated  ………………………… for the construction of 
……………………………………………………………………… 
……………………  (name of Contract) 
 
KNOW ALL PEOPLE by these presents that WE ……………………… having our registered office 
at  ………………(hereinafter called “the Bank”), are bound unto 
……………………………(hereinafter called “the Employer”) in the sum of 
Kshs.……………………… for which payment well and truly to be made to the said Employer, the 
Bank binds itself, its successors and assigns by these presents  sealed with the Common Seal of the 
said Bank this ……………. Day of ………20………… 
 
THE CONDITIONS of this obligation are: 
 
1. If after tender opening the tenderer withdraws his tender during the period of tender validity 

specified in the instructions to tenderers  
Or 
 

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during 
the period of tender validity: 

 
(a) fails or refuses to execute the form of Agreement in accordance with the Instructions 

to Tenderers, if required; or 
(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers; 
 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his 
demand the Employer will note that the amount claimed by him is due to him, owing to the 
occurrence of one or both of the two conditions, specifying the occurred condition or 
conditions. 
 
This guarantee will remain in force up to and including thirty (30) days after the period of 
tender validity, and any demand in respect thereof should reach the Bank not later than the 
said date. 

 ___________________________  ______________________________ 
  [date[     [signature of the Bank] 
 
 ___________________________  ______________________________ 
  [witness]     [seal] 
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PERFORMANCE BANK GUARANTEE  
 
To:  _________________________(Name of Employer) ___________(Date) 
      __________________________(Address of Employer) 
 
Dear Sir, 
 
WHEREAS ______________________(hereinafter called “the Contractor”) has undertaken, in 
pursuance of Contract No. _____________ dated _________ to execute _______________ 
(hereinafter called “the Works”); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 
you with a Bank Guarantee by a recognised bank for the sum specified therein as security for 
compliance with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of 
the Contractor, up to a total of Kshs. ________________ (amount of Guarantee in figures) Kenya 
Shillings__________________________________________ (amount of Guarantee in words), and 
we undertake to pay you, upon your first written demand and without cavil or argument, any sum or 
sums within the limits of Kenya Shillings _________________________ (amount ofGuarantee in 
words) as aforesaid without your needing to prove or to show grounds or reasons for your demand 
for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 
We further agree that no change, addition or other modification of the terms of the Contract or of the 
Works to be performed thereunder or of any of the Contract documents which may be made between 
you and the Contractor shall in any way release us from any liability under this Guarantee, and we 
hereby waive notice of any change, addition, or modification. 
 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 
SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 
 
 
 Name of Bank  ____________________________________________ 
  

Address  ________________________________________________ 
  

Date  ______________________________________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 
To: ________________________ [name of Employer] ___________(Date) 
 ________________________[address of Employer] 
 
Gentlemen, 
 
Ref: _______________________________________________[name of Contract] 
 
 
In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract, 
We,_______________________________________[name and Address of Contractor] (hereinafter 
called “the Contractor”) shall deposit with _______________________________[name of 
Employer] a bank guarantee to guarantee his proper and faithful performance under the said Contract 
in an amount of Kshs._____________[amount of Guarantee in figurers] Kenya 
Shillings_____________________________________[amount of Guarantee in words]. 
 
We,   ________________[bank or financial institution], as instructed by the Contractor, agree 
unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the 
payment to ___________________________[name of Employer] on his first demand without 
whatsoever right of objection on our part and without his first claim to the Contractor, in the amount 
not exceeding Kshs________________________[amount of Guarantee in figures] Kenya Shillings 
_____________________________________________________________[amount of Guarantee in 
words], such amount to be reduced periodically by the amounts recovered by you from the proceeds 
of the Contract. 
 
We further agree that no change or addition to or other modification of the terms of the Contract or 
of the Works to be performed thereunder or of any of the Contract documents which may be made 
between ________________________[name of Employer] and the Contractor, shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any such change, 
addition or modification. 
 
No drawing may be made by you under this guarantee until we have received notice in writing from 
you that an advance payment of the amount listed above has been paid to the Contractor pursuant to 
the Contract. 
 
This guarantee shall remain valid and in full effect from the date of the  
advance payment under the Contract until  
______________________________________________(name of Employer) receives full payment 
of the same amount from the Contract. 
 
Yours faithfully, 
 
 
 
Signature and Seal __________________________________________________ 
 
Name of the Bank or financial institution ______________________________ 
 
Address  ______________________________________________________________ 
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Date  _________________________________________________________________ 
 
Witness: Name:  ____________________________________________________ 
 
  Address:  __________________________________________________ 
 
  Signature:  ________________________________________________ 
 
  Date:  _____________________________________________________ 
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QUALIFICATION   INFORMATION 
 
1. Individual Tenderers or Individual Members of Joint Ventures 
 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation Certificate); 
Place of registration:  ____________________________ 
 
Principal place of business _____________________________ 
 
Power of attorney of signatory of tender  ____________________ 
 

1.2 Total annual volume of construction work performed in the last five years 
Year Volume 

 
 Currency                 Value 
 
 

 

 
1.3 Work performed as Main Contractor on works of a similar nature and volume over the 

last five years.  Also list details of work under way or committed, including expected 
completion date. 

 
Project name  Name of client Type of work Value of   
   and contact  performed and      Contract 
   person  year of 
      completion 

  _________     ___________     __________     ________ 
        _________     ___________      __________    ________ 
         ________      __________       __________     _______ 
 

 
1.4 Major items of Contractor’s Equipment proposed for carrying out the Works.  List all 

information requested below.   
 
 

Item of 
Equipment          

Description, 
Make and age 
(years) 

Condition(new, 
good, poor) and 
number available 

Owned, leased 
(from whom?), or 
to be purchased 
(from whom?) 

____________
______ 
_________(etc
.) 

________________
________________
____ 

_______________
_______________
___ 

 

 
 
 

1.5 Qualifications and experience of key personnel proposed for administration and 
execution of the Contract.  Attach biographical data.   

 
Position Name Years of Years of experience 
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experience 
(general) 

in proposed position 

Project Manager 
__________________ 
___________________ 
 
 
(etc.) 
 

 
 
 
 

  

 
1.6 Financial reports for the last five years:  balance sheets, profit and loss statements, 

auditor’s reports, etc.  List below and attach copies. 
 
_____________________________________________________________________
___________________________________________________ 
 

1.7 Evidence of access to financial resources to meet the qualification requirements:  cash 
in hand, lines of credit, etc.  List below and attach copies of supportive documents. 
____________________________________________________________ 
____________________________________________________________ 

  _____________________________________________ 
 

1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide 
reference if contacted by the Employer. 

 
 __________________________________________________________________ 

           ____________________________________________________________ 
 

1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions to 
Tenderers. 
              ____________________________________________________________ 
____________________________________________________________ 
_____________________________________________ 

 
1.10 Proposed program (work method and schedule) for the whole of the Works.  

 
2 Joint Ventures 
 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each partner of the 
joint venture. 

 
 

2.5 The information required in 1.11 above shall be provided for the joint venture. 
 

2.6 Attach the power of attorney of the signatory(ies) of the tender authorizing signature 
of the tender on behalf of the joint venture 

 
2.7 Attach the Agreement among all partners of the joint venture ( and which is legally 

binding on all partners), which shows that: 
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a) all partners shall be jointly and severally liable for the execution of the 
Contract in accordance with the Contract terms; 

 
b) one of the partners will be nominated as being in charge, authorized to incur 

liabilities  and receive instructions for and on behalf of any and all partners of 
the joint venture; and 

 
c) the execution of the entire Contract, including payment, shall be done 

exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 
 

 Please fill in block letters. 
 
1. Full names of tenderer 
 

……………………………………………………………………………………… 
 
2. Full address of tenderer to which tender correspondence is to be sent (unless an agent has 

been appointed below) 
 

……………………………………………………………………………………… 
 
3. Telephone number (s) of tenderer 
 

……………………………………………………………………………………… 
 
4. Telex address of tenderer 
 

……………………………………………………………………………………… 
 
5. Name of tenderer’s representative to be contacted on matters of the tender during the tender 

period 
 

……………………………………………………………………………………… 
 
6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is essential if 

the tenderer does not have his registered address in Kenya (name, address, telephone, telex) 
 

……………………………………………………………………………………… 
 
……………………………………………………………………………………… 
 
       _______________________ 
       Signature of Tenderer 
 
Make copy and deliver to:_____________________(Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) and 2 
(d) whichever applies to your type of business. 
 
You are advised that it is a serious offence to give false information on this Form. 
 
Part 1 – General 
 
Business Name  ……………………………………………………………………… 
 
Location of business premises;          Country/Town………………………. 
 
Plot No……………………………………… Street/Road ………………………… 
 
Postal Address……………………………… Tel No……………………………….. 
 
Nature of Business………………………………………………………………….. 
 
Current Trade Licence No…………………… Expiring date………………… 
 
Maximum value of business which you can handle at any time: K. pound……………………….. 
 
Name of your bankers……………………………………………………………… 
 
Branch………………………………………………………………………………… 
 
Part 2 (a) – Sole Proprietor 
 
Your name in full…………………………………… Age………………………… 
 
Nationality………………………………… Country of Origin………………… 
 
*Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership  
 
Give details of partners as follows: 
 
 Name in full     Nationality     Citizenship Details        Shares 
     1…………………………………………………………………………………… 
     2…………………………………………………………………………………… 
     3…………………………………………………………………………………… 

Part 2(c) – Registered Company: 
 
Private or public…………………………………………………………… 
 
State the nominal and issued capital of the Company- 
 



65 
 

Nominal Kshs………………………………………………………………… 
 
Issued Kshs…………………………………………………………………… 
 
Give details of all directors as follows: 
 
Name in full .     Nationality. Citizenship Details*. Shares. 
 
 
1. 
……………………………………………………………………………………… 
 
2. 
……………………………………………………………………………………… 
 
3. 
……………………………………………………………………………………… 
 
4. 
……………………………………………………………………………………… 
 
 
Part 2(d) – Interest in the Firm: 
 
Is there any person / persons in …………… ………(Name of Employer) who has interest in 
this firm? Yes/No………………………(Delete as necessary) 
 
I certify that the information given above is correct. 
 
……………………… ……………………… ………………… 
(Title)    (Signature)   (Date) 

 
 

 Attach proof of citizenship 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS(NOT APPLICABLE) 
 

(See Clause 23] of the Conditions of Contract) 
 

In the event of our Tender for the  execution of____________________ 
__________________________(name of Contract) being accepted, we would require in 
accordance with Clause 21 of the Conditions of Contract, which is attached hereto, the 
following percentage: 
 
(Figures)………………………… (Words)………………………………… 
 
of  the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 
 
 
Currency in which foreign exchange element is required: 
 
……………………………………………………………………………………… 
 
Date:  The ………… Day of …………….. 20……………. 
 
Enter 0% (zero percent) if no payment will be made in foreign currency. 
 
Maximum foreign currency requirement shall be _____________(percent) of the Contract 
Sum, less Fluctuations. 
 
 
 

 
 
       _____________________ 
       (Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give 
below details of the sub-contractors he intends to employ for each portion. 
 
Failure to comply with this requirement may invalidate the tender.   
 
(1) Portion of Works to be sublet:  ……………………………… 
  
      [i)      Full name of Sub-contractor 

and address of head office: ……………………………… 
 
     ……………………………… 

 
(ii) Sub-contractor’s experience 

of similar works carried out 
in the last 3 years with 
Contract value:   ……………………………… 
 
     ……………………………… 
      
     ……………………………… 
 

(2) Portion of Works to sublet:  ……………………………… 
 
 (i) Full name of sub-contractor  
  and address of head office: ……………………………… 
 
       ……………………………… 
 
       ……………………………… 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 
contract value:   …………………………… 
 
     …………………………… 
 
      
____________________             _______________________ 
[Signature of Tenderer)   Date 
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LETTER OF NOTIFICATION OF AWARD 
        

Address of Procuring Entity 
   _____________________ 
   _____________________ 
To:   
   
   
   
 
RE: Tender No.  
 
        Tender Name  
 
This is to notify that the contract/s stated below under the above mentioned tender have been 
awarded to you.  
  
  
 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 
 
2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter 

but not earlier than 14 days from the date of the letter.  
 

 
3. You may contact the officer(s) whose particulars appear below on the subject matter of this 

letter of notification of award.  
 
(FULL PARTICULARS)  
   

   
   
 
 
      

          SIGNED FOR ACCOUNTING OFFICER 
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FORM RB 1 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

 

BETWEEN 

…………………………………………….APPLICANT 

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of 

……………dated the…day of ………….20……….in the matter of Tender No………..…of 

…………..20… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above mentioned decision 

on the following grounds , namely:- 

1.  

2.  

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc 

SIGNED ……………….(Applicant) 

Dated on…………….day of ……………/…20… 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… day of 

………....20….……… 

 
SIGNED 
Board Secretary 
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ANTI-CORRUPTION DECLARATION COMITMENT/ PLEDGE 
 
 
(Sections 62, 65 and 66 of the PPAD Act, 2015)  
 
I/We/Messrs……………………………………………………………………………. 
 
Of Street, Building, P O Box…………………………………………………………… 
 
………………………………………………………………………………………….. 
 
Contact/Phone/E mail………………………………………………………………….. 
 
Declare that Public Procurement is based on a free and fair competitive Tendering process which 
should not be open to abuse. 
 
I/We...………………………………………………………………………………….. 
 
declare that I/We will not offer or facilitate, directly or indirectly, any inducement or reward to any 
public officer, their relations or business associates, in connection with  
 
Tender/Tender No ………………………..………………………………………………. 
for or in the subsequent performance of the contract if I/We am/are successful. 
 
Authorized Signature................................................................................................ 
 
 
Name and Title of Signatory…………………………………………………………… 
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TRADE PREAMBLES 
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PREAMBLES AND PRICING NOTES 
 

A. GENERALLY 
All work to be carried out in accordance with the Ministry of Public Works General 
Specifications for Building Works issued in 1976 or as qualified or amended below. 

 
B. MANUFACTURERS’ NAMES 

Manufacturers’ names and catalogue references are given for guidance to quality and 
standard only. Alternative manufacturer of equal quality will be accepted at the discretion 
of the Project Manager. 
 

C.  WALLING 
All precast concrete blocks shall be manufactured by the methods and to the sizes 
specified in the Ministry of Public Works “Specification for Metric Sized Concrete 
Blocks for Building (1972)” 

 
Walling of 100 mm thickness or under shall be reinforced with hoop iron every alternate 
course. 

 
Prices for walling must allow for all costs in preparing, packing and sending sample 
blocks for testing as and when required by the Project Manager. 

 
D. CARPENTRY 

The grading rules for cypress shall be the same for podocarpus and all timber used for 
structural work shall be select (second grade). 

 
All structural timber must conform to the minimum requirements for moisture content 
and preservative treatment and timber prices must allow for preparing, packing and 
sending samples for testing when required. 

 
Prices must also include for all nails and fasteners. 
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A. JOINERY 
Cypress for joinery shall be second grade in accordance with the latest grading rules of 
the Kenya Government 
 
Where Mahogany is specified, this refers to prime grade only. The Contractor may with 
the approval of the Project Manager; use either Msharagi or Mvuli in lieu of Mahogany 
but such approval will be given only in the case of shortages of the hardwoods specified. 
 
Plugging shall be carried out by drilling walling or concrete with masonry drill and filling 
with propriety plugs of the correct sizes. Cutting with hammer and chisel will not be 
allowed. 
 
Prices for joinery must include for pencil rounded arises, protection against damage, 
nails, screws, framing and bedding in cement mortar as required. 
 
Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, must 
be ascertained on site. 
 
No Joinery shall be fitted/installed without sample approvals. 
 

 
B. IRONMONGERY 

Ironmongery shall be specified in the Bills of Quantities or equal and approved 
 
Prices must include for removing and re-fixing during and after painting, labeling all 
keys, and for fixing to hardwood, softwood, concrete or blockwork. 
 
Catalogue references given for ironmongery are for purposes of indicating quality and 
size of item(s). Should the Contractor wish to substitute the specified item(s) with others 
of equal manufacture, he must inform the Project Manager and obtain approval in writing. 
No Ironmongery shall be fitted/installed without sample approvals. 

 
C. STRUCTURAL STEELWORK 

All structural steelwork shall comply with the Ministry of Public Works “Structural Steelwork 
Specification (1973) and shall be executed by an approved Sub-contractor 
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A. PLASTERWORK AND OTHER FINISHES 
All finishings shall be as described in these Bills of Quantities. 
 
Prices for pavings are to include for brushing concrete clean, wetting and coating with 
cement and sand grout 1:1. 
 
Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) backing 
screed unless otherwise specified in these Bills of Quantities. 

 
B. GLAZING 

Where polished plate glass is specified, this refers to general glazing quality  
 
Prices for glazing shall include for priming of rebates before placing putty. 
 
The Contractor will be responsible for replacing any broken or scratched glass and 
handing over in perfect condition. 

 
C. PAINTING 

Painting shall be applied in accordance with the manufacturers’ instructions. 
Prices for painting are to include for scaffolding, preparatory work, priming coats, 
protection of other works and for cleaning up on completion. Prices for painting on 
galvanized metal are to include for mordant solution as necessary. 

 
D. TILES, CERAMICS, PORCELAIN, GRANITO ETC 

No tiles shall be fitted/installed without sample approvals. 
No claim shall be allowed on the grounds that the bidder priced an inferior quality 
 

E:      CURTAINS & COVERS, ETC 

The bidder shall be deemed to have priced the best materials for this esteemed office. No 
curtains & covers shall be fitted/installed without sample approvals. 

 
No claim shall be allowed on the grounds that the bidder priced an inferior quality. 
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION  KSHS CTS 

PARTICULAR PRELIMINARIES

A EMPLOYER

The Principal 
PC KINYANJUI TECHNICAL TRAINING INSTITUTE
P.O. BOX 21280 - 00505 NAIROBI

The term "Employer" and "Government" wherever used in the  contract 
document shall be synonymous

B LOCATION OF SITE
 The site of the proposed works is-

PC KINYANJUI TECHNICAL TRAINING INSTITUTE
The Contractor is advised to visit the site, to familiarize with the nature and 
position of the site. No claims arising from the Contractor’s failure to do so 
will be entertained.

C DESCRIPTION OF THE WORKS
The works to be carried out under this contract comprise
Laying of cabro and associated drainage works 
  all as per drawings and Bills of Quantities

D FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's 
Standard Tender Document for Procurement of Building Works(2006 
Edition) included herein The Conditions of Contract are also included herein 
Conditions of Contract These are numbered from 1 to 37 as set out in 
pages 20 to 48 of these tender documents.Particulars of insertions to be 
made in the Appendix to the Contract Agreement will be found in the 
Particular Preliminaries part of these Bills of Quantities

Total carried to collections

PP1



PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION  KSHS CTS 

A BID BOND
A bid bond shall be required in the amount stated here or in the invitation to 
tender or advertisement
Bid bond amount 1% of tender sum
Bid bond shall be from EITHER an insurance or bank.

B CLEARING AWAY 

The Contractor shall remove all temporary works, rubbish, debris and 
surplus materials from the site as they accumulate and upon completion of 
the works, remove and clear away all plant, equipment, rubbish, unused 
materials and stains and leave in a clean and tidy state to the reasonable 
satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in perfect 
condition in every respect to the satisfaction of the Project Manager.

C WORKING CONDITIONS
This is a virgin site
The contractor must allow for compliance with all County & Civic Authority 
laws & regulations

Total carried to collections
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION  KSHS CTS 

A CLAIMS

It shall be a condition of this contract that upon it becoming reasonably  
apparent to the Contractor that he has incurred losses and/or expenses due to 
any of the contract conditions, or by any other reason whatsoever, he shall 
present such claim or intent to claim notice to the PROJECT MANAGER 
within the contract period.  No claims shall be entertained upon the expiry of 
the said contract period.

B LABOUR CAMPS
 The Contractor shall not be allowed to house labour on site.  Allow for 

transporting workers to and from the site during the tenure of the contract.

C PRICING RATES
The tenderer shall fill in rates and prices for all items of the Works described 
in the Bill of Quantities.

Items for which no rate or price is entered by the tenderer will not be 
paid for when executed and shall be deemed covered by the other rates 
and prices in the Bill of Quantities.

The tenderer shall include for all costs in executing the whole of the works, 
including transport, replacing damaged items, fixing, all to comply with the 
said Conditions of Contract.
Prices quoted should be net inclusive of all taxes, must be in Kenya shillings 

Prices shall remain valid for ninety (90) days from the closing date of tender.

The rates and prices quoted by the tenderer shall only be subject to 
adjustment during the performance of the Contract if provided for in the 
Appendix to Conditions of Contract and provisions made in the Conditions 
of Contract.

Total carried to collections
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION  KSHS CTS 

A MATERIALS FROM DEMOLITIONS
Any materials arising from demolitions SHALL NOT BE re-used shall 
become the property of the client unless otherwise advised. 

 
B URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be 
completed within the period stated in these Particular Preliminaries.The 
Contractor shall allow in his rates for any costs he deems that he/she may 
incur by having to complete the works within the stipulated contract period.

C PAYMENTS GENERALLY
The contractor is advised to deliver & concur on his claim for payment with 
the PM before the following site visit to enable approval of the same by the 
Acceptance & Approval Committee.

The claim shall be prepared in the same format as these bills clearly showing 
quantities & rates (both work & materials). 

Both the PM & contractor should be able to locate & identify the items 
claimed from the main bill. 

The last contractual claim/invoice for the relevant financial year should 
reach the PM by 30th May. Latter claims shall not be  processed for payment 
in the current year. 

D PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before 
payment is effected, unless specifically exempted by the Project Manager.  
This is to include materials of the Contractor, nominated sub-Contractors 
and nominated suppliers.

Total carried to collections
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION  KSHS CTS 

A ADVANCE PAYMENTS
The tenderer’s attention if drawn to the fact that the Government does not 
make any advance payments.

B EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from 
the relevant authority the exact position, depth and level of all existing 
services in the area and he/she shall make whatever provisions may be 
required by the authorities concerned for the support, maintenance and 
protection of such services.

C TENDER DOCUMENTS
Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s 
Page 7

D DELIVERY OF TENDER
 Tenders and all documents in connection therewith, as specified above must 
be delivered in the addressed envelope which should be properly  sealed and 
deposited at the offices as specified in the letter accompanying these 
documents or as indicated in the advertisement.

 Tenders will be opened at the time specified in the letter accompanying 
these Tender Documents or as indicated in the advertisement. Tenders 
delivered/received later than the above time will not be opened.

E MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and 
the actual works, the site measurements shall generally take precedence. 
However, such discrepancies between any contract documents shall 
immediately be referred to the PROJECT MANAGER in accordance with 
Clause 22 of the Conditions of Contract.  The discrepancies shall then be 
treated as a variation and be dealt with in accordance with Clause 22 of the 
said Conditions.

Total carried to collections
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION  KSHS CTS 

A VALUE ADDED TAX
The Contractor’s attention is drawn to the Legal Notice in the Finance Act

part 3 Section 21(b) operative from 1st September, 1993 which requires
payment of VAT on all contracts. 
In accordance with Government public notice No. 35 & 36 Dated 11th
September 2003 operational from 1st October 2003, withholding VAT was
to be levied against the contract sum by the Employer and remitted to the
Commissioner of VAT through all interim certificates.

THE CURRENT LAWS ON THIS SUBJECT SHALL APPLY
The contractor should include this tax in the RATES and NOT in the
Grand Summary.

B SECURITY FOR THE WORKS

The Contractor shall allow for providing adequate security for the works and 
the workers in the course of execution of this contract.  No claim will be 
entertained from the Contractor for not maintaining adequate security for 
both the works and workers.

           40,000.00 

SPECIAL PRELIMINARIES

PROJECT MANAGEMENT EXPENSES

A Provide a Provisional Sum of Kenya Shillings Three Hundred Thousand 
(Ksh 300,000/=) only for  Project Manager's stationery and Transport 
allowance 300,000.00         

Allow for Profits and Attendance for Item above  ( ____ % ) 15,000.00           

Carried to collection 355,000.00         
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION  KSHS CTS 

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO 
CONTRAT AGREEEMENT

The following are the insertions to be made in the appendix to the contract 
Agreement:-

A Period of Final Measurement
3 Months from Practical Completion

B Defects Liability Period
6 Months from Practical Completion

C Date for Possession
To be agreed with the Project Manager

D Date for Completion
EIGHT (16) WEEKS  from the  Date of possession

E Liquidated and Ascertained Damages
At a rate of KSh 20,000 Per week  or part thereof

F Period of Interim Certificates
Monthly

G Period of Honouring Certificates
30Days

H Percentage of Certified Value Retained 10%

I Limit of Retention Fund 5 %

Total carried to collections

PP7



PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION  KSHS CTS 

COLLECTION

Brought forward from page PP/1

Brought forward from page PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

Brought forward from page PP/6          355,000.00 

Brought forward from page PP/7                         -   

Brought forward from page PP/8

        

TOTAL CARRIED TO GRAND SUMMARY          355,000.00 

PP8
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

GENERAL PRELIMINARIES

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's 
priced Bills of Quantities and Specification.  

The Contractor shall be deemed to have included in his prices or rates for the 
various items in the Bills of Quantities or Specification for all costs involved 
in complying with all the requirements for the proper execution of the whole 
of the works in the Contract.

Failure to price an item shall not exempt the contractor form carrying out 
works described therein.

Should the contractor fail to carry out works which he/she did not price and 
after having received a written instruction from the PM, then the value of 
such works shall be deducted from the very immediate certificate issued to  
the contractor.

MoPW current rates, JBC, IQSK, manufacturers or fair rates shall be 
used by the PM in valuation of unpriced items which the contractor shall 
fail to execute.

The contractor is advised to read and understand all preliminary items.
The Contractor is advised to visit the site, to familiarize with the nature and 
position of the site. No claims arising from the Contractor’s failure to do so 
will be entertained.

Total carried to collections
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

A FIRM PRICE CONTRACT
Unless otherwise specifically stated in the Contract Data and/or Particular
preliminaries this is a firm price contract and the contractor must allow in his
tender rates for any increase in the cost of labour and/or materials during the
currency of the contract.

B VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site 
the location of which is described in the Particular Preliminaries hereof. He 
shall be deemed to have acquainted himself therewith as to its nature, 
position, means of access or any other matter which, may affect his tender. 
No claim arising from his failure to comply with  this recommendation will 
be considered.

C BONDS. 

The Contractor shall find and submit on the Form of Tender a quarantor and 
who will be willing to be bound the Government in the  amount of the bond.

The amount of the bond is SPECIFIED IN THE PARTICULAR 
PRELIMINARIES

The guarantor shall be an  approved  institution as specified in the particular 
preliminaries or invitation to tender and who will when and if called upon, 
sign a Bond to that effect on the relevant standard form included herein. 
(without the addition of any limitations) on the same day as the Contract 
Agreement is signed, by the Government, the Contractor shall furnish within 
seven days another Surety to the approval of the Government.

Total carried to collections
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

A PERFORMANCE BOND
5% bond shall be required from the  specified institution

The period for supplying the bond shall be 14 days. 

No contract shall besigned, NOR shall any payment bemade before the bidder 
has complied with the bond requirements

Failure to deliver the bond within the specified period shall automatically 
disqualify the bidder and the tender shall be awarded to next most reponsive 
bidder without reference to the defaulting bidder.
Should the bidder commence works and subsequently fail to provide the 
bond, he shall be evicted from site without any reimbursement not 
withstanding the site having been handed over by the PM and client. The 
handing over only kickstarts the process and is not a waiver to bond 
conditions.

The bond for the due performances of the Contract shall be valid up to the 
date of completion as certified by the PROJECT MANAGER

Any bond which provides otherwise or attempts to vary the duration of 
validity shall be invalid

The bond shall comply in all respects with the PPOA copy enclosed in the 
instructions to tender. A bond that does not match the PPOA copy shall be 
treated as NO BOND!

The contractor shall provide a bid security duly signed, sealed and stamped 
from an approved Bank of required amount in the particular preliminaries

Total carried to collections
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

A
EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is 
deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each 
case shall be deemed to include: allowing use of standing scaffolding, mess 
rooms, sanitary accommodation and welfare facilities; provision of special 
scaffolding where necessary;providing space for office accommodation and   
for storage of plant and materials;providing light and water for their work: 
clearing away rubbish; unloading checking and hoisting: providing electric 
power and removing and replacing duct covers, pipe casings and the like 
necessary for the execution and testing of Sub- Contractors' work and being 
responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless 
otherwise stated), pay all demurrage charges, load and transport to site where 
necessary, unload, store, unpack, assemble as necessary, distribute to 
position, hoist and fix only.

Total carried to collections
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

A ABBREVIATIONS

Throughout these Bills units of measurement and terms are abbreviated and 
shall be interpreted as follows:-
CM  or      Cm                                Shall mean cubic meter
SM        or  Sm                              Shall mean square meter
LM         or Lm                                Shall mean linear meter
MM  or  mm                                    Shall mean Millimeter
KG or Kg.                                       Shall mean Kilogramme
No or Nr                                        Shall mean Number
PRS or Prs.                                     Shall mean Pairs
B.S.                                          Shall mean the British Standard Specification 
Published by the British Standards Institution, 2 Park Street, London W.I 
England
M.S.                                          Shall mean measured separately
Ditto                                          shall mean the whole of the preceding 
description except as qualified in the description in which it occurs.
Do                                          shall mean the whole of the preceding 
description except as qualified in the description in which it occurs.
a.b.                                          Shall mean as before described
a.b.d.                                          Shall mean as before described

Total carried to collections
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

PARTIES TO THE CONTRACT

A EMPLOYER

The “Employer” is  
AS DEFINED UNDER PARTICULAR PRELIMINARIES

The term "Employer" and "Government" wherever used in the  contract 
document shall be synonymous

B PROJECT MANAGER shall be -:
The term "P.M." wherever used in these Bills of Quantities shall be deemed 
to imply the
Project Manager as defined in Condition 1 of the Conditions of Contract or 
such person
or persons as may be duly authorised to represent him on behalf of the 
Government.

In this Project, the PM shall be -:
WORKS SECRETARY
M.T.I. H.U.D (STATE DEPARTMENT OF PUBLIC WORKS)
P.O. BOX 30743-00100
NAIROBI

C ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined above 
whose address unless otherwise notified is as above

D QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as 
defined above whose address unless otherwise notified  is as above

Total carried to collections
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

A ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as 
defined above whose address unless otherwise notified    is as above

B MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as 
defined above whose address unless otherwise notified is as above

C STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as 
defined above whose address unless otherwise notified  is as above

Total carried to collections
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

A PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the 
worksexcept in so far as may be stated otherwise herein and except for such 
items specifically and only required for the use of nominated Sub-Contractors 
as described herein. No timber used for scaffolding, formwork or temporary 
works of any kind shall be used afterwards in the permanent work.

B TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such 
hours and by such routes as may be permitted by the competent authorities.

C MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of 
the best quality and description unless otherwise stated. The Contractor shall 
order all materialsto be obtained from overseas immediately after the 
Contract is signed and shall also order materials to be obtained from local 
sources as early as necessary to ensure that they are onsite when required for 
use in the works. The Bills of Quantities shall not be used for the purpose of 
ordering materials.

D SIGN FOR MATERIALS SUPPLIED.
The Contractor will be required to sign a receipt for all articles and materials 
supplied by the PROJECT MANAGER at the time of taking deliver thereof, 
as having received them in good order and condition, and will thereafter be 
responsible for any loss or damage and for replacements of any such loss or 
damage with articles and/or materials which will be supplied by the 
PROJECT MANAGER at the current market prices including Customs Duty 
and V.A.T., all at the Contractor's own cost and  expense, to the satisfaction 
of the PROJECT MANAGER

Total carried to collections                          -   
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

A STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the 
site weather proof lock-up sheds and make good damaged or disturbed 
surfaces upon completion to the satisfaction of the PROJECT MANAGER 
Nominated Sub-Contractors are to be made liable for the cost of any storage 
accommodation provided especially for their use.

B SAMPLES

The Contractor shall furnish at his own cost any samples of materials or 
workmanship including concrete test cubes required for the works that may 
be called for by the PROJECT MANAGER for his approval until such 
samples are approved by the PROJECT MANAGER and the PROJECT 
MANAGER, may reject any materials or workmanship not in his opinion  to 
be up to approved samples. The PROJECT MANAGER shall arrange for the 
testing of such materials as he may at his discretion deem desirable, but the 
testing shall be made at the expense of the Contractor and not at the expense 
of the PROJECT MANAGER PROVIDED THEY PASS THE TEST. The 
Contractor shall pay for the testing in accordance with the current scale of 
testing charges laid down by the Ministry of Public Works.

The procedure for submitting samples of materials for testing and the method 
of marking for identification shall be as laid down by the PROJECT 
MANAGER The Contractor shall allow in his tender for such samples and 
tests except those in connection with nominated sub-contractors' work.

Samples of paint, carpets, curtains & covers, tiles & timber shall be required 
for approval by the PM together with the employer.

No alternte rate shall be offered on account that the employer has chosen a 
superior finish unless the bidder had attached the sample he priced.

Total carried to collections                          -   
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

A PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good 
any damage to public or private roads arising from or consequent upon the 
execution of the works to the satisfaction of the local and other competent 
authority and the PROJECT MANAGER

B EXISTING PROPERTY.
The Contractor shall take every precaution to avoid damage to all existing 
property including roads, cables, drains and other services and he will be held 
responsible for and shall make good all such damage arising from the 
execution of this contract at his own expense to the satisfaction of the 
PROJECT MANAGER

C ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER 
prior to commencement of the work and Contractor must allow for building 
any necessary temporary access roads for the transport of the materials, plant 
and workmen as may be required for the complete execution of the works 
including  the provision of temporary culverts, crossings, bridges, or any 
other means of gaining access to the Site. Upon completion of the works, the 
Contractor shall remove such temporary access roads; temporary culverts, 
bridges, etc., and make good and reinstate all works and surfaces disturbed to 
the satisfaction of the PROJECT MANAGER 

D AREA TO BE OCCUPIED BY THE CONTRACTOR
The area of the site which may be occupied by the Contractor for use of 
storage and for the purpose of erecting workshops, etc., shall be defined on 
site by the PROJECT MANAGER

Total carried to collections
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

A SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works 
stores,materials, plant, personnel, etc., both his own and sub-contractors' and 
must provide all necessary watching, lighting and other precautions as 
necessary to ensure security against theft, loss or damage and the protection 
of the public.

B PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in 
agreement with the PROJECT MANAGER a Progress Chart for the whole of 
the works including the works of Nominated Sub-Contractors ; one copy to 
be handed to the PROJECT MANAGER and a further copy to be retained on 
Site. Progress to be recorded and chart to be amended as necessary as the 
work proceeds. 30,000.00           

C INSURANCE

The Contractor shall insure as required in Conditions No. 30 of the 
Conditions of Contract. No payment on account of the work executed will be 
made to the Contractor until he has satisfied the PROJECT MANAGER 
either by production of an Insurance Policy or and Insurance Certificate that 
the provision of the foregoing Insurance Clauses have been complied with in 
all respects. Thereafter the PROJECT MANAGER shall from time to time 
ascertain that premiums are duly paid up by the Contractor who shall if called 
upon to do so, produce the receipted premium renewals for the PROJECT 
MANAGER's inspection.

D CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking 
Agent or Representative, competent and experienced in the kind of work 
involved who shall give his whole experience in the kind of work involved 
and shall give his whole time to the superintendence of the works. Such 
Agent or Representative shall receive on behalf of the Contractor all 
directions and instructions from the Project Manager and such directions shall 
be deemed to have been given to the Contractor in accordance with the 
Conditions of Contract.

Total carried to collections             30,000.00 
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

A PROVISIONAL WORK
All work described as "Provisional" in these Bills of Quantities is subject to 
remeasurement in order to ascertain the actual quantity executed for which 
payment will be made. All "Provisional" and other work liable to adjustment 
under this Contract shall left uncovered for a reasonable time to allow all 
measurements needed for such adjustment to be taken by the PROJECT 
MANAGER Immediately the work is ready for measuring, the Contractor 
shall give notice to the PROJECT MANAGER. If the Contractor makes 
default in these respects he shall if the PROJECT MANAGER so directs 
uncover the work to enable all measurements to be taken and afterwards 
reinstate at his own expense.

B PROVISIONAL SUMS.
The term "Provisional Sum" wherever used in these Bills of Quantities shall 
have the meaning stated in Section A item A7(i) of the Standard Method of 
Measurement.Such sums are net and no addition shall be made to them for 
profit.

C ADJUSTMENT OF PROVISIONAL SUMS.
In the final account all Provisional Sums shall be deducted and the value of 
the work properly executed in respect of them upon the PROJECT 
MANAGER's order added to the Contract Sum. Such work shall be valued , 
but should any part of the work be executed by a Nominated Sub-Contractor, 
the value of such work or articles for the work to be supplied by a Nominated 
Supplier, the value of such work or articles shall be treated as a P.C. Sum and 
profit and attendance comparable to that contained in the priced Bills of 
Quantities for similar items added.

Total carried to collections
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

A PRIME COST (OR P.C.) SUMS.
The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 
Quantities shall have the meaning stated in Section A item A7 (ii) of the 
Standard Method of Measurement . Persons or firms nominated by the 
PROJECT MANAGER to execute work or to provide and fix materials or 
goods are described herein as Nominated Sub-Contractors.Persons or firms so 
nominated to supply goods or materials are described herein as Nominated 
Suppliers.

B ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly 
expended upon the PROJECT MANAGER'S order in respect of each of them 
added to the Contract sum. The Contractor shall produce to the PROJECT 
MANAGER such quotations, invoices or bills, properly receipted, as may be 
necessary to show the actual details of the sums paid by the Contractor. Items 
of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 
amount paid. Items of "attendance" (as previously described) following P.C. 
Sums shall be adjusted pro-rata to the physical extent of the work executed 
(not pro-rata to the amount paid) and this shall apply even though the 
Contractor's priced Bill shows a percentage in the rate column in respect of 
them. Should the Contractor be permitted to tender and his tender be accepted 
of any work for which a P.C. Sum is included in these Bill of Quantities 
profit and attendance will be allowed at the same rate as it would be if the 
work were executed by a Nominated Sub-Contractor.

C NOMINATED SUB-CONTRACTORS
When any work is ordered by the PROJECT MANAGER to be executed by 
nominated sub-contractors, the Contractor shall enter into sub-contracts and 
shall thereafter be responsible for such sub-contractors in every respect. 
Unless otherwise described the Contractor is to provide for such Sub-
Contractors any or all of the facilities described in these Preliminaries. The 
Contractor should price for these with the nominated Sub-contract 
Contractor's work concerned in the P.C. Sums under the description "add for 
Attendance".

Total carried to collections
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

A DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right 
to place a "Direct Contract" for any goods or services required in the works 
which are covered by a P.C. Sum in the Bills of Quantities and to pay for the 
same direct. In any such instances, profit relative to the P.C. Sum the priced 
Bills of Quantities will be adjusted as described for P.C. Sums and allowed.

B ATTENDANCE UPON OTHER TRADESMEN, ETC.
The Contractor shall allow for the attendance of trade upon trade and shall 
afford any tradesmen or other persons employed for the execution of any 
work not included in this Contract every facility for carrying out their work 
and also for use of his ordinary scaffolding. The Contractor, however, shall 
not be required to erect any special scaffolding for them. The Contractor shall 
perform such cutting away for and making good after the work of such 
tradesmen or persons as may be ordered by the PROJECT MANAGER and 
the work will be measured and paid for to the extent executed at rates 
provided in these Bills.

C OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and 
afterwards dismantle the site office of the type noted in the Particular 
Preliminaries, complete with Furniture. He shall also provide a strong metal 
trunk complete with strong hasp and staple fastening and two keys. He shall 
provide, erect and maintain a lock-up type water or bucket closet for the sole 
use of the PROJECT MANAGER including making temporary connections 
to the drain where applicable to the satisfaction of Government  and Medical 
Officer of Health and shall provide services of cleaner and pay all 
conservancy charges and keep both office and closet in a clean and sanitary 
condition from commencement to the completion of the works and dismantle 
and make good disturbed surfaces. The office and closet shall be completed 
before the Contractor is permitted to commence the works. The Contractor 
shall make available on the Site as and when required by the "PROJECT 
MANAGER" a modern and accurate level together with levelling staff, 
ranging rods and 50 metre metallic or linen tape.

Total carried to collections                          -   
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

A WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, 
electric light and power required for use in the works. The Contractor must 
make his own arrangements for connection to the nearest suitable water main 
and for metering the water used. He must also provide temporary tanks and 
meters as required at his own cost and clear away when no longer required 
and make good on completion to the entire satisfaction of the PROJECT 
MANAGER . The Contractor shall pay all charges in connection herewith. 
No guarantee is given or implied that sufficient water will be available from 
mains and the Contractor must make his own arrangements for augmenting 
this supply at his own cost. Nominated Sub--contractors are to be made liable 
for the cost of any water or electric current used and for any installation 
provided especially for their own use.

100,000.00         

B SANITATION OF THE WORKS
The Sanitation of the works shall be arranged and maintained by the 
Contractor to the satisfaction of the Government and/or Local Authorities, 
Labour Department and the PROJECT MANAGER 10,000.00           

C SUPERVISION AND WORKING HOURS
The works shall be executed under the direction and to the entire satisfaction 
in all respects of the PROJECT MANAGER who shall at all times during 
normal working hours have access to the works and to the yards and 
workshops of the Contractor and sub-Contractors or other places where work 
is being prepared for the contract.

D PROTECTION OF THE WORKS.
Provide protection of the whole of the works contained in the Bills of 
Quantities,including casing , casing up, covering or such other means as may 
be necessary to avoid damage to the satisfaction of the PROJECT 
MANAGER and remove such protection when no longer required and make 
good any damage which may nevertheless have been done at completion free 
of cost to the Government.

Total carried to collections           110,000.00 
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

A WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 
wash (except where such treatment might cause damage) and clean all floors, 
sanitary fittings,glass inside and outside and any other parts of the works and 
remove all marks,blemishes, stains and defects from joinery, fittings and 
decorated surfaces generally,polish door furniture and bright parts of 
metalwork and leave the whole of the buildings watertight, clean, perfect and 
fit for occupation to the approval of the PROJECT MANAGER

20,000.00           

B GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution 
of the work and notes for pricing, the Contractor is referred to the Ministry of 
Roads and Public Works and Housing General Specification dated 1976 or 
any subsequent revision thereof which is issued as a separate document, and 
which shall be allowed in all respects unless it conflicts with the General 
Preliminaries, Trade Preambles or other items in these Bills of Quantities.

C TRAINING LEVY
The Contractor's attention is drawn to legal notice No. 237 of October, 1971, 
which requires payment by the Contractor of a Training Levy at the rate of 
1/4 % of the Contract sum on all contracts of more than Kshs. 50,000.00 in 
value.

D MATERIALS ON SITE
All materials for incorporation in the works must be stored on or adjacent to 
the site before payment is effected unless specifically exempted by the 
PROJECT MANAGER. This includes the materials of the Main Contractor, 
Nominated Sub-Contractors and Nominated Suppliers.

Total carried to collections             20,000.00 
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

A HOARDING

The Contractor shall enclose the site or part of the works under construction 
with a hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm 
timber posts firmly secured at 1800 mm centres with two 75 x 50 mm timber 
rails for a total length of approximately three hundred meters. The Contractor 
is in addition required to take all precautions necessary for the safe custody of 
the works,materials, plant, public and Employer's property on the site.

B ALTERATIONS TO BILLS, PRICING, ETC.
Any unauthorised alteration or qualification made to the text of the Bills of 
Quantities may cause the Tender to be disqualified and will in any case be 
ignored. The Contractor shall be deemed to have made allowance in his 
prices generally to cover any items against which no price has been inserted 
in the priced Bills of Quantities.All items of measured work shall be priced in 
detail and the Tenders containing Lump Sums to cover trades or groups of 
work must be broken down to show the price of each item before they will be 
accepted.

C MATERIALS ARISING FROM EXCAVATIONS
Materials of any kind obtained from the excavations shall be the property of 
the Government. Unless otherwise  provided for in the particular 
preliminaries. Such materials shall only be used in the works, in substitution 
of materials which the Contractor would otherwise have had to supply with 
the written permission of the PROJECT MANAGER Should such permission 
be given, the Contractor shall make due allowance for the value of the 
materials so used at a price to be agreed.

D PREVENTION OF ACCIDENT, DAMAGE OR LOSS
 

The Contractor is notified that these works are to be carried out on a 
restricted site where the client is going on with other normal activities.  The 
Contractor is instructed to take reasonable care in the execution of the works 
as to prevent accidents, damage or loss and disruption of normal activities 
being carried out by the Client.  The Contractor shall allow in his  rates any 
expense he deems necessary by taking such care within the site.

Total carried to collections                          -   

GP17



PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

A GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in 
connection with the employment of Labour and other matters related to the 
execution of the works. In particular the Contractor's attention is drawn to the 
provisions of the Factory Act 1950 and his tender must include for all costs 
arising or resulting from compliance with any Act, Order or Regulation 
relating to Insurances, pensions and holidays for workpeople or so the safety, 
health and welfare of the workpeople. The Contractor must make himself 
fully acquainted with current Acts and Regulations,including Police 
Regulations regarding the movement, housing, security and control of labour, 
labour camps , passes for transport, etc. It is most important that the 
Contractor, before tendering, shall obtain from the relevant Authority the 
fullest information regarding all such regulations and/or restrictions which 
may affect the information regarding all such regulations and/or restrictions 
which may affect the organisation of the works, supply and control of labour, 
etc., and allow accordingly in his tender.

No claim in respect of want of knowledge in this connection will be 
entertained.

B REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates 
and at the completion of the works and remove all plant, scaffolding and 
unused materials at completion. 20,000.00           

C BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT 
MANAGER in writing. All blasting operations shall be carried out at the 
Contractor's sole risk and cost in accordance with any Government 
regulations in force for the time being, and any special regulations laid down 
by the PROJECT MANAGER governing the use and storage of explosives.

D SIGNBOARD
Allow for providing, erecting, maintaining throughout the course of the 
Contract and afterwards clearing away a signboard as designed, specified and 
approved by the Project Manager. 

Total carried to collections             20,000.00 
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION AMOUNT

COLLECTION

Brought Forward From Page GP/1

Brought Forward From Page GP/2

Brought Forward From Page GP/3

Brought Forward From Page GP/4

Brought Forward From Page GP/5

Brought Forward From Page GP/6

Brought Forward From Page GP/7

Brought Forward From Page GP/8 - 

Brought Forward From Page GP/9 - 

Brought Forward From Page GP/10

Brought Forward From Page GP/11 30,000.00 

Brought Forward From Page GP/12

Brought Forward From Page GP/13

Brought Forward From Page GP/14 - 

Brought Forward From Page GP/15 110,000.00 

Brought Forward From Page GP/16 20,000.00 

Brought Forward From Page GP/17 - 

Brought Forward From Page GP/18 20,000.00 

 Total Carried to Main Summary 180,000.00 
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

Item Description Qty Unit Rate Amount K.Sh

PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS 
AT KAREN TECHNICAL TRAINING INSTITUTE OF THE 
DEAF

ELEMENT NO. 1

SUBSTRUCTURES (ALL PROVISIONAL)

Site Clearance

A Clear site of all shrubs, bushes and small trees and grub up 
roots, cart away to spoil heaps away from site 494 SM 30 14,820.00

Oversite excavation 0.00

B Excavate oversite to remove top soil average 200mm deep and 
keep on site for later re-use for landscaping 494 SM 80 39,520.00

0.00
Excavation

C Excavate to reduce levels starting from stripped level,  not 
exceeding 1.5m depth and  cart away 148 CM 300 44,400.00

0.00
D Excavate for strip footings not exceeding 1.5m depth starting 

from reduced level 88 CM 300 26,400.00

E Excavate for column bases starting from reduced level not 
exceeding 1.50 meters deep. 129 CM 300 38,700.00

G Return, fill-in and rum selected excavated materials around 
foundations 217 CM 100 21,700.00

0.00
H Remove and cart away surplus excavated materials. 111 CM 500 55,550.00

0.00
Diposal of water 0.00

J Keeping all excavations free from all water including spring or 
running water ITEM 20,000.00

Planking and strutting

K Uphold the sides of all excavations ITEM 20,000.00

Carried to Collection 281,090.00
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

Item Description Qty Unit Rate Amount K.Sh

Filling

A Hardcore filling in making up levels, 300m thick in layers of 
150mm maximum thickness 99 CM 1,200 118,800.00

B 50mm (average) thick quarry dust blinding to surfaces of 
hardcore 494 SM 90 44,460.00

0.00
Antitermite treatment 0.00

C Premise 200 CC' or other equal and approved anti-termite 
insecticide treatment with ten years guarantee, applied strictly 
in accordance with manufacturer's instructions, to tops of fill 
and foundation walls 494 SM 230 113,620.00

Concrete 0.00

D 50mm thick mass concrete class Q (1:3:6) to bottoms of 
foundations column bases 125 SM 450 56,250.00

Reinforced concrete; class 25 / (20mm) mix (1:1.5:3); vibrated 
0.00
0.00

E Strip fooftings 20 CM 12,000 240,000.00
0.00

F Column bases 13 CM 12,000 156,000.00
0.00

G Foundation columns 4 CM 12,000 48,000.00

H 100mm thick bed for ground slab; 494 SM 1,200 592,800.00
0.00

Reinforcement 0.00
0.00

Bars; high yield steel; cold worked to B.S. 4461 including bends, 
hooks, tying wire and distance blocks 0.00

J Assorted ribbed bars 2,590 KG 110 284,900.00

Carried to Collection 1,654,830.00
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

Item Description Qty Unit Rate Amount K.Sh

Fabric; B.S. 4483 0.00
0.00

A Reference A142 mesh 200 x 200 mm , weight 2.22 kgs per 
square meter ( measured net - no allowance made for laps) 
inclunding bends, tying wire and distance blocks 494 SM 350 172,900.00

0.00
Sawn formwork to insitu concrete as described:- 0.00

0.00
B Vertical: sides of strip footings 110 SM 500 55,000.00

0.00
C To sides; vertical or battering of column bases 102 SM 500 51,000.00

0.00
D To sides; vertical or battering of foundation columns 78 SM 500 39,000.00

E Edges of ground floor slab; 75 to 150mm wide 106 LM 75 7,950.00

Damp proofing 0.00

F Polythene sheet; 1000 gauge, 200mm welted laps (no allowance 
made to laps), horizontal; 1 no. layer laid on compacted quarry 
dust blinding 494 SM 100 49,400.00

Flexcell expansion joint. 0.00

G 25mm thick x 500mm deep in column bases 8 LM 400 3,200.00
0.00

H 25mm thick x 400mm wide in columns 6 LM 400 2,400.00
0.00

J 25mm thick x 200mm deep in ground floor slab 12 LM 200 2,400.00
0.00

K 25 x 25mm "expendite" sealant 26 LM 200 5,200.00

Masonry

200mm thick approved coral stone; local; roughly squared to 
foundation walling; bedding and jointing in cement sand (1:3) 
mortar including reinforcing with hoop iron ties every alternate 
course.

L 200mm thick walling 238 SM 1,500 357,000.00

Carried to Collection 745,450.00
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

Item Description Qty Unit Rate Amount K.Sh

Insitu Finishings 0.00
0.00

A 14mm thick 2No. coatwork cement sand(1:3) render; wood 
floated to concrete or blockwork base to walls; external 63 SM 300 18,900.00

0.00
Painting and Decorations 0.00

0.00
Prepare and apply three coats bituminous paint to: 0.00

0.00
B Wood floated rendered plinths over 300mm girth 63 SM 250 15,750.00

0.00
Paving Slabs. 0.00

0.00
C 600 x 600 x 50 mm Precast concrete class 20/20 paving slabs, 

laid to falls on blinded hardcore surface and jointed in cement 
and sand (1:3) mortar 64 SM 1,200 76,800.00

Carried to Collection 111,450.00

COLLECTION

From page BW/1 281,090.00

From page BW/2 1,654,830.00

From page BW/3 745,450.00

From ABOVE 111,450.00

TOTAL FOR SUBSTRUCTURES CARRIED TO 
SUMMARY 2,792,820.00
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

Item Description Qty Unit Rate Amount K.Sh

ELEMENT NO. 2

REINFORCED CONCRETE FRAMING 

Reinforced concrete; class 25 / (20mm) mix (1:1.5:3); vibrated 
0.00

A Beams 11 CM 12,000 132,000.00
0.00

B Columns 9 CM 12,000 108,000.00

Reinforcement 0.00

Bars; high yield steel; cold worked to B.S. 4461 including bends, 
hooks, tying wire and distance blocks 0.00

0.00
C Assorted ribbed bars 1,400 KG 115 161,000.00

Sawn formwork to insitu concrete as described:- 0.00

D To sides and soffits of beams. 65 SM 500 32,500.00
0.00

E Vertical sides of columns 115 SM 500 57,500.00

F Supply and install  SHS stanchion to verander of size 
100x100x3mm thick including all necessary anchouring  to 
position 51 NO 1,200 61,200.00

TOTAL FOR RC FRAME CARRIED TO SUMMARY 552,200.00
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

Item Description Qty Unit Rate Amount K.Sh

ELEMENT NO. 3 0.00
0.00

WALLING 0.00

Hessian based bituminous felt damp proof course laid on 
cement and sand (1:4) mortar under:-

A 200mm wide; B.S. 743 Type A bitumen hessian base 150 mm 
laps (make allowance for laps); horizontal, 1 no. layer, bedded in 
cement sand (1:3) mortar 103 LM 120 12,360.00

EXTERNAL WALLING

Approved local coral stone; squared ; smooth chisel dressed ; 
bedding, jointing in cement and sand mortar (1:4);including 
reinforcing with hoop iron in every alternative course

B Walls 200 mm thick 256 SM 1,300 332,800.00

C Extra over horizontal and vertical pointing in 10mm thick rod in 
cement and sand (1:3) mortar; one coat of bituminous paint.

256 SM 100 25,600.00

INTERNAL WALLING

Approved local stone; squared ; smooth chisel dressed ; bedding, 
jointing in cement and sand mortar (1:4);including reinforcing 
with hoop iron in every alternative course

D Walls 200 mm thick 90 SM 1,300 117,000.00

Accessories

E Supply and fix wall mounted dry erase white board size 
4800mm long x 1200m m high with aluminium beading all 
round 4 No 10,000 40,000.00

F 12mm thick celotex fibre Pin board size 2400x1200x12mm thick
1 No 5,500 5,500.00

TOTAL FOR WALLING CARRIED TO SUMMARY 533,260.00
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

Item Description Qty Unit Rate Amount K.Sh

ELEMENT NO.4

ROOFING 

Gauge 26 boxed profile sheets as IT5 prepainted 
galvanised roofing sheets manufactured by Mabati Rolling 
Mills(MRM) Ltd. Of Nairobi fixed to mild steel 
purlins(m.s) with and including 70 x 6mm galvanised 
drive screws with PVC washers as described on;

A Roof  covering; prepainted IT4 boxed profile including 
necessary steel fixtures 538 SM 1700 914,600.00

B Ridge cap 45 LM 200 9,000.00

Trusses (All timber work is provisional)

The following in pressure impregnated first grade cypress 
timber

C 150 x 50mm Rafters 264 LM 320 84,480.00

D Ditto tie beams 240 LM 320 76,800.00

E Ditto king post 40 LM 320 12,800.00

F 100 x 50mm struts and ties 192 LM 220 42,240.00

G Ditto purlins 339 LM 220 74,580.00

H 100 x 50 mm wall plate bolted to wall with and including 
12mm diameter bolts 60mm long at 1000mm centres

102 LM 220 22,440.00

Carried to Collection 1,236,940.00
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

Item Description Qty Unit Rate Amount K.Sh

The following in second grade celcured and well seasoned 
cypress timber
Fascia Board

A 225 x 25 mm thick wrot cypress fascia boards and birdge 
board fixed to end of rafters (m/s) 112 LM 320 35,840.00

Rain water goods
Gutters

B 150 x 100mm galvanized iron gutter gauge 24 fixed to 
fascia boards (m/s) with and including approved steel 
brackets at 1000mm centres 84 LM 250 21,000.00

C Extra over gutter for stopped ends 6 NO 140 840.00

D Ditto but for 100 mm diameter outlet 6 NO 300 1,800.00

Downpipe

E 100 mm diameter galvanised iron downpipe gauge 24 fixed 
to wall with and including holder butts at 1000mm 
centres 18 LM 250 4,500.00

F Extra over downpipe for swanneck 1200mm long 6 NO 250 1,500.00

G Ditto horse shoe 300 mm long 6 NO 250 1,500.00

Carried to Collection 66,980.00
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

Item Description Qty Unit Rate Amount K.Sh

Decoration and painting

Knot, stain prepare and apply three coats oil gloss paint 
to:

A General surfaces of timber 36 SM 300 10,800.00

B Surfaces of timber 200-300mm girth 112 LM 60 6,720.00

Prepare and apply three coats gloss oil paint to:

C General surfaces of galvanized iron gutter 25 SM 300 7,500.00

D Surfaces of large pipes 4 SM 200 800.00

Carried to Collection 25,820.00

COLLECTION

FROM PAGE BW/7 1,236,940.00

FROM PAGE BW/8 66,980.00

FROM ABOVE 25,820.00

TOTAL FOR ROOFING CARRIED TO 
SUMMARY 1,329,740.00
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

Item Description Qty Unit Rate Amount K.Sh

ELEMENT NO. 5
0.00

DOORS 

Supply, assemble and fix the following purpose made welded 
steel casement doors complete with all necessary ironmongery, 
handles, lever or finger pulls and pins; and building lugs to 
jambs and reveals, bedding frames in waterproof cement mortar, 
including priming with one coat of red oxide primer, including 
all necessary coupling mullions, transomes and clear glazed 
fanlight over and jointing in approved mastic externally and 
afterward easing and oiling and adjusting opening lights on 
completion

A 900 x 2400mm high mild steel door 4 NO 17000 68,000                 
-                       

Painting

Knot, prime, prepare and apply three coats gloss oil paint to:

-                       
B General surfaces of steel 18 SM 300 5,400                   

C Ditto between 100mm to 200mm girth 22 LM 40 880                      

D Ditto  not exceeding 100mm girth 22 LM 30 660                      

TOTAL FOR DOORS CARRIED TO SUMMARY 74,940.00
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

Item Description Qty Unit Rate Amount K.Sh

ELEMENT NO. 6

WINDOWS

Bull-nosed burnt clay, finishing fair on all exposed surfaces and 
hoisting and placing in position, bedding, jointing and pointing 
in pigmented cement and sand (1:3) mortar

0.00
A 150 x 25mm thick clay window sill 39 LM 150 5,850.00

0.00
METAL WORK 0.00

PURPOSE - MADE UNITS 0.00

Supply, assemble and fix the following purpose-made mild steel 
casement windows; standard metal section from approved 
manufacturer complete with frames, transomes, mullions and 
with and including permanent ventilators comprising "T" bar, 
gauze and 16 gauge sheet metal hood 50mm high x 50mm 
projection to full width of window, coupling mullions, 
approved ironmongery and one coat manufacturer's primer; all 
welding ground to smooth finish.

0.00
Steel; for glazing with putty, lugs to two jambs, cutting and pinning to 
concrete or blockwork, fixing to head and sill with screws; plugging 0.00

0.00
B Window, overall size 1800 X 1500mm high with 4No. top-hung 

openable light size 600 x 900mm high and 1No. fixed light to 
Architects design 12 NO 11,000 132,000.00

0.00
C Ditto; overall size 1400 x 800 mm high; circular in plan 12 NO 5,000 60,000.00

0.00
Glazing 0.00

D 4mm Thick clear sheet glass panes over 0.1 but not exceeding 
0.5 square meters; fixing with putty 46 SM 1,200 55,200.00

Carried to Collection 253,050.00
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

Item Description Qty Unit Rate Amount K.Sh

Painting and Decorations 0.00
0.00

On Metal work 0.00
0.00

Prepare and apply three coats oil paint full gloss to Crown Solo 
or other equal and approved to: - 0.00

0.00
A General window surfaces; over 300mm girth internal 46 SM 300 13,800.00

0.00
B Ditto; external 46 SM 300 13,800.00

0.00

Carried to Collection BELOW 27,600.00

COLLECTION

From page BW/11 253,050.00

From page ABOVE 27,600.00

TOTAL FOR WINDOWS CARRIED TO SUMMARY 280,650.00
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

Item Description Qty Unit Rate Amount K.Sh

ELEMENT NO. 7 0.00
0.00

FINISHES 0.00
0.00

Wall finishes 0.00
0.00

Render; 15mm thick, 1 No. coatwork of cement and sand (1:3); 
wood floated to concrete or blockwork base generally to: -

0.00
0.00

A Beams and columns; external 253 SM 250 63,250.00
0.00

Plaster; 15mm thick,  2 No. coatwork, 12mm first coat of cement 
sand (1:3); 3mm second coat of cement and lime putty (1:9); steel 
trowelled to concrete or blockwork base 0.00

0.00
B Walls; internal 475 SM 300 142,500.00

0.00
Prepare and apply one undercoat and three coats of first quality 
weatherguard paint to the following surfaces 0.00

0.00
C Rendered walls, columns and beams; external 253 SM 300 75,900.00

Prepare and apply one undercoat and three coats of first quality 
emulsion paint to the following surfaces 0.00

0.00
D Plastered walls; internal 475 SM 300 142,500.00

Floor finishes
Screed; cement and sand (1:3) 0.00

0.00
E 12 mm thick one coat backings; wood floated to receive terrazzo 

paving (m/s) to concrete or blockwork base; to floors level; 
internal 494 SM 300 148,200.00

F Approved 10mm thick well polished terrazo floor finish  to 
regular or other approved pattern;bedded and jointed  in 
cement-sand morter mix(1:4) screed, grouting with 
matching cement

494 SM 1800 889,200.00

G 100mm thick skirting;straight junction with wall and 
floor finishes 203 LM 400 81,200.00

0.00
H PROVISIONAL: 25 x 3mm plastic dividing strips cut to lengths 

and set vertically to screed to form margins 342 LM 75 25,650.00

Carried to Collection 1,568,400.00
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PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

Item Description Qty Unit Rate Amount K.Sh

Ceiling

A 50 x 50mm celcured cypress timber brandering 1,647 LM 90 148,230.00

B Ditto but plugged 248 LM 90 22,320.00

C 10mm thick Celotex board ceiling nailed to timber 
brandering (m/s) 507 SM 600 304,200.00

D 100 x  25mm Thick wrot softwood moulded cornice 248 LM 70 17,360.00

Prepare and apply three coats first grade plastic emulsion 
paint to:

E Celotex ceiling surfaces 507 SM 250 126,750.00

F Timber surfaces not exceeding 100mm girth 1,647 LM 60 98,820.00

G Extra over celotex ceiling for trap door size 600 x 450 mm 
wide comprising and including 50x50mm timber framing 

4 NO 2500 10,000.00

Carried to Collection 727,680.00

COLLECTION

From page BW/13 1,568,400.00

From above 727,680.00

TOTAL FOR FINISHES CARRIED TO SUMMARY 2,296,080.00

BW/14



PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

Item Description Qty Unit Rate Amount K.Sh

SUMMARY

ELEMENT NO.  TITLE PAGE NO. AMOUNT K.SH

1 SUBSTRUCTURE (ALL PROVISIONAL) BW/4 2,792,820.00

2 R.C FRAME BW/5 552,200.00

3 WALLING BW/6 533,260.00

4 ROOFING BW/9 1,329,740.00

5 DOORS BW/10 74,940.00

6 WINDOWS BW/12 280,650.00

7 FINISHES BW/14 2,296,080.00

TOTAL FOR 4NO. CLASSROOM BLOCK CARRIED TO  
SUMMARY 7,859,690.00

BW/15



 

 

 

 

 

 

 

 

PROVISIONAL SUMS 



PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

PROVISIONAL SUMS

The following provisional items are to be measured on completion of the 
works and priced in accordance with rates contained in these Bills of 
Quantities or pro-rata thereto or deducted in whole if not required.

Electrical Works

A Allow Prime Cost Sum of Ksh Three Hundred Thousand  (300,000.00) only 
for Electrical Installation Works

ITEM
300,000.00

B Allow for Profit          % 9,000.00

C Allow for Attendance         % 9,000.00

D Allow a provisional sum of Two Hundred Thousand (200,000.00) only for 
Contigencies

ITEM
200,000.00

Total for Provisional Sums carried to Grand Summary 518,000.00

PC/1



 

 

 

 

 

 

 

 

GRAND SUMMARY 



PROPOSED CONSTRUCTION OF 4NO. CLASSROOMS AT KAREN TECHNICAL TRAINING INSTITUTE OF THE DEAF

GRAND SUMMARY

ITEM DESCRIPTION TENDERERS SUM 
(KSHS)

OFFICIAL USE 
(KSHS)

1 Particular Preliminaries PP/8 355,000

2 General Preliminaries GP/19 180,000

3 Builders Works  from page BW/15 7,859,690.00

4 Provisional Sums PC/1 518,000.00

TOTAL CARIED TO FORM  OF TENDER 8,912,690.00           

Date……………………………………………………………………………………

Witness: Name and signature………………………………………………………………………

Address…………………………………………………………………………………………

Estimated Amount in words: …………………………………………………………………………

…….…………………………………………………………………………………….

Tenderer's signature and stamp…………………………………………………………….

Address………………………………………………………………………………………

Date…………………………………………………………………………………………………

GS/1
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